



Request for Proposals – Addendum #1

July 11, 2019

***Construction Management Services for
The Regional Urban Water Augmentation Project
Recycled Water Distribution Mains Phase***

Proposals due

**4:00 PM
July 22, 2019**

Proposals must be delivered by the due date and time to:
Marina Coast Water District
11 Reservation Road
Marina, CA 93933
(831) 384-6131

Attention: Michael Wegley, PE, District Engineer

Request for Proposals – Addendum #1

July 11, 2019

Construction Management Services for The Regional Urban Water Augmentation Project Recycled Water Distribution Mains Phase

Please be advised of the following Scope of Work changes to the 90% Plans attached to the original RFP. Please note that the construction schedule milestone dates in the original RFP have not changed so the project duration remains the same:

1. The 90% design shows 5 PRV vaults. The design is being revised so 4 PRV vaults are being reconfigured into multiple smaller vaults, rather than a single larger vault and 1 of the PRV vaults is being converted to above ground piping with a slab on grade.
2. Two potable water pipelines are being added to the design set:
 - a. Parallel to the recycled water pipeline from Reservoir 2 to Crescent Ave
 - b. Parallel to the recycled water pipeline on Beach Rd, from Del Monte to DeForest.
3. Single lane pavement restoration on Reservation Rd will be modified to a mill and overlay (instead of slurry seal).
4. Coe Ave will have a bid alternate to add additional slurry seal on Coe south to Monterey Rd.
5. Approximately 475-feet of additional 12-inch recycled water pipeline will be added to Research Drive between Blanco Road and University Drive, on University of California Santa Cruz, MBEST property.

All other information in the original Request for Proposals remains the same.

Thank you for your interest in MCWD and this project.

END OF ADDENDUM