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Bidders on the above-named project are hereby notified that the Bidding Documents are 
modified as indicated below. Bidders are required to acknowledge receipt of this Addendum in 
the space provided on the Document 00 41 00 Bid Form. 

This Addendum shall become part of the Contract and provisions of the Contract apply. 

SPECIFICATIONS 

The following sections are modified as indicated below. 

1. SECTION 00 11 00 - Invitation to Bidders: 

a. REPLACE section in its entirety with the attached section. 

2. SECTION 00 21 00 - Instructions to Bidders: 

a. REPLACE section in its entirety with the attached section. 

3. SECTION 00 41 00 - Bid Form: 

a. REPLACE section in its entirety with the attached section. 

4. SECTION 00 43 00 - Bid Bond: 

a. REPLACE section in its entirety with the attached section. 

5. SECTION 00 52 00 - Agreement: 

a. REPLACE section in its entirety with the attached section. 

6. SECTION 00 73 00 - Supplementary Conditions: 

a. REPLACE section in its entirety with the attached section. 

7. SECTION 01110 - Summary of Work: 

a. REPLACE section in its entirety with the attached section. 

8. SECTION 01140 - Work Restrictions: 

a. REPLACE section in its entirety with the attached section. 

9. SECTION 01270 - Unit Prices: 

a. REPLACE section in its entirety with the attached section. 

10. SECTION 01292 - Schedule of Values: 

a. REPLACE section in its entirety with the attached section. 

11. SECTION 01550 - Traffic Control: 

a. REPLACE section in its entirety with the attached section. 

12. SECTION 02742A - Asphaltic Concrete Paving: 

a. REPLACE section in its entirety with the attached section. 

13. SECTION 02762 - Pavement Markings:  

a. REPLACE section in its entirety with the attached section. 

14. SECTION 15118 - Pressure Reducing and Pressure Relief Valves: 

a. REPLACE section in its entirety with the attached section. 
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15. APPENDIX J - GENERAL JIM MOORE BOULEVARD AS-BUILT DRAWINGS 

a. REPLACE appendix in its entirety with the attached section. 

16. APPENDIX L - DRAFT CSUMB ENCROACHMENT PERMIT 

a. ADD the appendix in its entirety. 

DRAWINGS 

The following drawings are modified as indicated below. 

1. ALL DRAWINGS: 

a. Update total page count on each Drawing from 62 to 71 

2. DRAWING G01 - COVER SHEET: 

a. Updates drawing list. 

b. REPLACE drawing in its entirety with the attached drawing. 

3. DRAWING G04 - INDEX MAP: 

a. Adds locations of new recycled water and potable water pipelines and location of 
new Pressure Reducing Station. 

b. REPLACE drawing in its entirety with the attached drawing. 

4. DRAWING T02 - AGENCY TYPICAL DETAILS - 2: 

a. Adds MCWD Std. Dtl. W-13 and reorders agency typical details. 

b. REPLACE drawing in its entirety with the attached drawing. 

5. DRAWING T03 - AGENCY TYPICAL DETAILS - 3: 

a. Reorders agency typical details. 

b. REPLACE drawing in its entirety with the attached drawing. 

6. DRAWING CD07 - YARD PIPING PLANS - 7: 

a. ADD attached drawing in its entirety. 

7. DRAWING M06 - 6” x 3” PRESSURE REDUCING STATION:  

a. Replaces double check valve assembly with a reduced pressure backflow assembly, 
adds an air release valve and specifies brass piping. 

b. REPLACE drawing in its entirety with the attached drawing. 

8. DRAWING M07 - GJMB GOLF COURSE PRESSURE REDUCING STATION: 

a. ADD attached drawing in its entirety. 

9. DRAWING M08 - CONNECTION DETAILS: 

a. ADD attached drawing in its entirety. 

10. DRAWING P09 - ABRAMS DRIVE & IMJIN PARKWAY DISTRIBUTION MAIN – STA 
10+00 TO 19+00: 

a. Revises pressure class of recycled water pipeline. 

b. REPLACE drawing in its entirety with the attached drawing. 
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11. DRAWING P10 - ABRAMS DRIVE & IMJIN PARKWAY DISTRIBUTION MAIN – STA 

19+00 TO 28+00: 

a. Adds additional recycled water pipeline to be included in this project. 

b. REPLACE drawing in its entirety with the attached drawing. 

12. DRAWING P10A - ABRAMS DRIVE & IMJIN PARKWAY DISTRIBUTION MAIN – STA 

28+00 TO 38+00: 

a. ADD attached drawing in its entirety. 

13. DRAWING P10B - ABRAMS DRIVE & IMJIN PARKWAY DISTRIBUTION MAIN – STA 

38+00 TO 48+00: 

a. ADD attached drawing in its entirety. 

14. DRAWING P10C - ABRAMS DRIVE & IMJIN PARKWAY DISTRIBUTION MAIN – STA 

48+00 TO 57+12.96: 

a. ADD attached drawing in its entirety. 

15. DRAWING P28 - IMJIN PARKWAY WL DISTRIBUTION MAIN – STA 10+00 TO 19+00: 

a. ADD attached drawing in its entirety. 

16. DRAWING P29 - IMJIN PARKWAY WL DISTRIBUTION MAIN – STA 19+00 TO 29+00: 

a. ADD attached drawing in its entirety. 

17. DRAWING P30 - IMJIN PARKWAY WL DISTRIBUTION MAIN – STA 29+00 TO 

37+68.74: 

a. ADD attached drawing in its entirety. 
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MARINA COAST WATER DISTRICT 

MARINA, CA 
CIP # RW-0174, REGIONAL URBAN WATER AUGMENTATION PROJECT 

RECYCLED WATER DISTRIBUTION PIPELINES 
 

INVITATION TO BIDDERS 

Sealed Bids for the construction of the Regional Urban Water Augmentation Project Recycled Water 
Distribution Pipelines will be received by the Marina Coast Water District (herein after referred to as 
MCWD), at 284011 Reservation Road4th Avenue, Marina, CA 93933, until 2:00 p.m. local time on 
Wednesday, May 27Tuesday, May 19, 2020., Plan holders will be provided a Zoom meeting invitation 
scheduled for 2:00 p.m. local time on Wednesday, May 27, 2020, at which time the Bids received will 
be publicly opened and read.  The Project consists of constructing approximately 5 miles of 8-inch 
diameter to 16-inch diameter ductile iron and polyvinyl chloride recycled water and potable water 
pipeline in paved and non-paved roadways and easements, connecting to existing pipelines, pipeline 
valves and appurtenances, a guided auger bore trenchless roadway crossing, five twelve pressure 
reducing stations, and roadway paving for a complete in-place operational system. 

Bids will be received for a single prime Contract.  Bids shall be on a lump sum and unit price basis, with 
additive alternate bid items as indicated in the Bid Form. 

The Issuing Office for the Bidding Documents is: MCWD Engineering Office, 2840 4th Avenue, Marina, CA 
93933, point of contact: Don Wilcox, PE, Ph. (831) 883-5935 or email DWilcox@mcwd.org. The primary 

Due to Governor Newsom’s Executive Order N-29-20 and recommendations on protocols to 
contain the spread of COVID-19, the bid opening for the Regional Urban Water Augmentation 
Project Recycled Water Distribution Pipelines project will be held via Zoom conference. There will 
be NO physical location of the meeting. The public is strongly encouraged to use the Zoom 
application for best reception. There may be limited opportunity to provide verbal comments 
following the bid opening. Members of the public participating by Zoom will be placed on mute 
during the bid opening and will be acknowledged only when public comment is allowed after the 
bids have been opened.  

Prior to the meeting, participants should download the Zoom app at: https://zoom.us/download.     
A link to simplified instructions for use of the Zoom app is at: 
https://blog.zoom.us/wordpress/2018/07/03/video-communications-best-practice-guide/ 

This bid opening may be accessed remotely using the following Zoom link and password: 
https://us02web.zoom.us/j/89281995961?pwd=MkR2RFc4Y2srK1Z2b2tZR0MycWx2UT09 
Password: mcwdpipes 
 
Additionally, the bid opening may be accessed remotely using the following phone number and 
password: 

Telephone: Dial (for higher quality, dial a number based on your current location): 
        US: +1 669 900 9128 or +1 346 248 7799 or +1 253 215 8782 or +1 646 558 8656 or +1 301 715 
8592 or +1 312 626 6799  
    Webinar ID: 892 8199 5961 
    d  2 88 
 

 

 

https://zoom.us/download
https://urldefense.proofpoint.com/v2/url?u=https-3A__blog.zoom.us_wordpress_2018_07_03_video-2Dcommunications-2Dbest-2Dpractice-2Dguide_&d=DwMFAg&c=c62OghucSEkCJaoV-Hze4w&r=rCu9utWpLrB4LAqgleOA0Jp5yjE78eokzg5cAIpLcMU&m=XnQJTY19xOvSInXYjCPg63NEXOO7Btt88YM3bzBcDmA&s=Wk__vAUuks3SqLE10xYqANNCtGcEgUTSjsEYhoejhYw&e=
https://urldefense.proofpoint.com/v2/url?u=https-3A__us02web.zoom.us_j_89281995961-3Fpwd-3DMkR2RFc4Y2srK1Z2b2tZR0MycWx2UT09&d=DwMFAg&c=c62OghucSEkCJaoV-Hze4w&r=rCu9utWpLrB4LAqgleOA0Jp5yjE78eokzg5cAIpLcMU&m=WrBkITnp7EHMC-HojEGqUOwr86MYMO7M8coIBp1y6o4&s=HubiN8a94eIpC7BaM8QMvN3r-UbD314XaK8jpaNuHYM&e=
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point of contact for all technical questions related to the project during bidding is Jonathon Marshall and 
secondary point of contact is Andrew Coulter. All questions must be submitted in writing to 
JPMarshall@carollo.com and copied to ACoulter@carollo.com. Prospective Bidders may confirm their 
questions are received by calling the point of contact at (925) 932-1710. Prospective Bidders may examine 
the Bidding Documents at the Issuing Office on Mondays through Thursdays between the hours of 8:00 
a.m. to 5:00 p.m., and may obtain copies of the Bidding Documents from the Issuing Office online at 
www.mcwd.org. 

Bidding Documents also may be examined at the Central Coast Builder’s Exchange Plan Room, 242 E Romie 
Ln, Salinas, CA 93901; (831) 883-3933.  

Hard copies of the Bidding Documents are not available for purchase; the Bidding Documents are only 
available as a free download from the Issuing Office website at www.mcwd.org. Neither Owner nor 
Engineer will be responsible for full or partial sets of Bidding Documents, including Addenda if any, 
obtained from sources other than the Issuing Office. 
A mandatory pre-bid conference will be held at 10:00 a.m. local time on Wednesday February 19, 2020 
at the MCWD Administration Office, 11 Reservation Road, Marina, CA 93933.    At least one site visit to 
MCWD’s Reservoir 2 is mandatory. See Section 002100 - Instructions to Bidders for options to perform a 
site visit to Reservoir 2. Bids will not be accepted from any bidder who did not attend the Pre-Bid 
Conference and perform a site visit to MCWD’s Reservoir 2.   

The Project will be funded in whole or in part by the following funding sources in addition to District funds: 

• Drinking Water State Revolving Fund (SRF) and Proposition 1 Ground Water (Prop 1) 

Bids must comply with all requirements associated with these funding sources, including, but not limited 
to, USEPA Disadvantaged Business Enterprise compliance and American Iron and Steel.  In addition, the 
successful Bidder will be required to comply with all requirements associated with the SRF and Prop 1 
funding in carrying out the Project. 

Since this Project is funded in whole or in part with SRF funds, the work must also comply with the 
minimum rates for wages for laborers and mechanics as determined by the Secretary of Labor in 
accordance with the provisions of Davis-Bacon. A copy of these wage rates is available on-line at 
http://www.dir.ca.gov/oprl/DPreWageDetermination.htm.  If there is a difference between the State and 
Federal rates, the higher of the two rates must be paid.  Attention is directed to the SRF Funding 
Requirements section of the Contract Documents. 

Each bidder shall be a California licensed contractor pursuant to the Business and Professions Code and 
shall be licensed in the following appropriate classification(s) of contractor’s license(s), for the work bid 
upon, and must maintain the license(s) throughout the duration of the Contract: A (General Engineering) 
or C-34 (Pipeline).  In addition, the successful bidder will be required to self-perform at least 50% of the 
work. 

Bid security shall be furnished in accordance with the Instructions to Bidders. 

Owner:  Marina Coast Water District 

By:  Michael Wegley, PE 

Title:  District Engineer 

Pub. Date:  February 5 & 8, 2020 

http://www.mcwd.org/


Regional Urban Water Augmentation Project 
CIP #RW-0174 Document 00 11 00 Marina Coast Water District 

May 6, 2020 – ADDENDUM 5 MCWD_001100_Invitation-3 7568C10 
pw://Carollo/Documents/Client/CA/MCWD/7568C10/Specifications/MCWD_001100_Invitation (ADD5) 

+ + END OF INVITATION TO BIDDERS + + 
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ARTICLE 1 – DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions 
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the 
meanings indicated below: 

A. Issuing Office – The office from which the Bidding Documents are to be issued, which is the 
MCWD Engineering Office, 2840 4th Avenue, Marina, CA 93933. 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

2.01 Complete sets of the Bidding Documents may be obtained from the Issuing Office on the website 
www.MCWD.org in the number and format stated in the advertisement or invitation to bid. 

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer 
assumes any responsibility for errors or misinterpretations resulting from the use of incomplete 
sets of Bidding Documents. 

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so 
only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for 
any other use. 

ARTICLE 3 – QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder’s qualifications to perform the Work, Bidder shall submit with its Bid (a) 
written evidence establishing its qualifications such as financial data, previous experience, and 
present commitments, and (b) the following additional information: 

A. Evidence of Bidder’s authority to do business in the state where the Project is located. 

B. Bidder’s state or other contractor license number, if applicable. 

3.02 To demonstrate Bidder’s qualifications to perform the Work, Bidder shall submit within 3 business 
days following the bid opening the following additional information: 

A. Disadvantaged Business Enterprise documentation not required at the time of bid opening. 

3.03 A Bidder’s failure to submit required qualification information within the times indicated may 
disqualify Bidder from receiving an award of the Contract. 

3.04 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek 
additional pertinent information regarding Bidder’s qualifications. 

3.05 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s 
representations and certifications. 

ARTICLE 4 – SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S 
SAFETY PROGRAM; OTHER WORK AT THE SITE 

4.01 Site and Other Areas 

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, 
easements, and other lands furnished by Owner for the use of the Contractor. Any additional 
lands required for temporary construction facilities, construction equipment, or storage of 

http://www.mcwd.org/
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materials and equipment, and any access needed for such additional lands, are to be 
obtained and paid for by Contractor. 

B. See Section 01140 - Work Restrictions, for constraints on site access, sequencing and 
scheduling of work. 

4.02 Existing Site Conditions 

A. Subsurface and Physical Conditions; Hazardous Environmental Conditions 

1. The Supplementary Conditions identify: 

a. those reports known to Owner of explorations and tests of subsurface conditions 
at or adjacent to the Site. 

b. those drawings known to Owner of physical conditions relating to existing surface 
or subsurface structures at the Site (except Underground Facilities). 

c. reports and drawings known to Owner relating to Hazardous Environmental 
Conditions that have been identified at or adjacent to the Site. 

d. Technical Data contained in such reports and drawings. 

2. Owner will make copies of reports and drawings referenced above available to any 
Bidder on request. These reports and drawings are not part of the Contract Documents, 
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely, 
as provided in the General Conditions, has been identified and established in the 
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion 
Bidder draws from any Technical Data or any other data, interpretations, opinions, or 
information contained in such reports or shown or indicated in such drawings. 

3. If the Supplementary Conditions do not identify Technical Data, the default definition of 
Technical Data set forth in Article 1 of the General Conditions will apply. 

B. Underground Facilities: Information and data shown or indicated in the Bidding Documents 
with respect to existing Underground Facilities at or adjacent to the Site are set forth in the 
Contract Documents and are based upon information and data furnished to Owner and 
Engineer by owners of such Underground Facilities, including Owner, or others. 

C. Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished 
to prospective Bidders with respect to subsurface conditions, other physical conditions, and 
Underground Facilities, and possible changes in the Bidding Documents due to differing or 
unanticipated subsurface or physical conditions appear in Paragraphs 5.03, 5.04, and 5.05 of 
the General Conditions. Provisions concerning responsibilities for the adequacy of data 
furnished to prospective Bidders with respect to a Hazardous Environmental Condition at the 
Site, if any, and possible changes in the Contract Documents due to any Hazardous 
Environmental Condition uncovered or revealed at the Site which was not shown or indicated 
in the Drawings or Specifications or identified in the Contract Documents to be within the 
scope of the Work, appear in Paragraph 5.06 of the General Conditions. 

4.03 Site Visit and Testing by Bidders 

A. It is mandatory for bidders to perform at least one site visit to MCWD’s Reservoir 2 to be 
considered a responsive bidder. 
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1. MCWD will host Reservoir 2 site visits for perspective bidders immediately after the pre-
bid meeting, at 2:00 PM local time on Wednesday, March 4, 2020, or by appointment. 
Contact Don Wilcox at (831) 883-5935 for arranging a site visit by appointment.  

B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site 
conditions. 

C. On request, and to the extent Owner has control over the Site, and schedule permitting, the 
Owner will provide Bidder access to the Site to conduct such additional examinations, 
investigations, explorations, tests, and studies as Bidder deems necessary for preparing and 
submitting a successful Bid. Owner will not have any obligation to grant such access if doing 
so is not practical because of existing operations, security or safety concerns, or restraints on 
Owner’s authority regarding the Site. 

D. Bidder shall comply with all applicable Laws and Regulations regarding excavation and 
location of utilities, obtain all permits, and comply with all terms and conditions established 
by Owner or by property owners or other entities controlling the Site with respect to 
schedule, access, existing operations, security, liability insurance, and applicable safety 
programs. 

E. Bidder shall fill all holes and clean up and restore the Site to its former condition upon 
completion of such explorations, investigations, tests, and studies. 

4.04 Owner’s Safety Program 

A. Site visits and work at the Site may be governed by an Owner safety program. As the General 
Conditions indicate, if an Owner safety program exists, it will be noted in the Supplementary 
Conditions. 

4.05 Other Work at the Site 

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the 
general nature of other work of which Owner is aware (if any) that is to be performed at the 
Site by Owner or others (such as utilities and other prime contractors) and relates to the 
Work contemplated by these Bidding Documents. If Owner is party to a written contract for 
such other work, then on request, Owner will provide to each Bidder access to examine such 
contracts (other than portions thereof related to price and other confidential matters), if any. 

ARTICLE 5 – BIDDER’S REPRESENTATIONS 

5.01 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, and any data and reference items 
identified in the Bidding Documents; 

B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, 
and become familiar with and satisfy itself as to the general, local, and Site conditions that 
may affect cost, progress, and performance of the Work; 

C. become familiar with and satisfy itself as to all  Laws and Regulations that may affect cost, 
progress, and performance of the Work; 

D. carefully study all: (1) reports of explorations and tests of subsurface conditions at or 
adjacent to the Site and all drawings of physical conditions relating to existing surface or 
subsurface structures at the Site that have been identified in the Supplementary Conditions,  
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especially with respect to Technical Data in such reports and drawings, and (2) reports and 
drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site 
that have been identified in the Supplementary Conditions, especially with respect to 
Technical Data in such reports and drawings; 

E. consider the information known to Bidder itself; information commonly known to 
contractors doing business in the locality of the Site; information and observations obtained 
from visits to the Site; the Bidding Documents; and the Site-related reports and drawings 
identified in the Bidding Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the 
means, methods, techniques, sequences, and procedures of construction to be employed by 
Bidder; and (3) Bidder’s safety precautions and programs; 

F. agree, based on the information and observations referred to in the preceding paragraph, 
that at the time of submitting its Bid no further examinations, investigations, explorations, 
tests, studies, or data are necessary for the determination of its Bid for performance of the 
Work at the price bid and within the times required, and in accordance with the other terms 
and conditions of the Bidding Documents; 

G. become aware of the general nature of the work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Bidding Documents; 

H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Bidder discovers in the Bidding Documents and confirm that the written resolution 
thereof by Engineer is acceptable to Bidder; 

I. determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance and furnishing of the Work; 
and 

J. agree that the submission of a Bid will constitute an incontrovertible representation by 
Bidder that Bidder has complied with every requirement of this Article, that without 
exception the Bid and all prices in the Bid are premised upon performing and furnishing the 
Work required by the Bidding Documents. 

ARTICLE 6 – PRE-BID CONFERENCE 

6.01 A mandatory pre-Bid conference will be held at the time and location stated in the invitation or 
advertisement to bid. Representatives of Owner and Engineer will be present to discuss the 
Project. Bidders are encouraged to attend and participate in the conference. Engineer will 
transmit to all prospective Bidders of record such Addenda as Engineer considers necessary in 
response to questions arising at the conference. Oral statements may not be relied upon and will 
not be binding or legally effective. 

ARTICLE 7 – INTERPRETATIONS AND ADDENDA 

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to Owner 
in writing as stated in the invitation or advertisement to bid. Questions must be received by 
5:00 p.m. local time on Friday, May 8May 15, 2020. Questions received after this date may not 
be answered. Interpretations or clarifications considered necessary by Engineer in response to 
such questions will be issued by Addenda and posted by the Issuing Office online at 
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www.mcwd.org. Only questions answered by Addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. 

7.02 Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents. 

ARTICLE 8 – BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 10% (ten 
percent) of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) 
and in the form of a certified check, bank money order, or a Bid bond (on the form included in the 
Bidding Documents) issued by a surety meeting the requirements of Paragraphs 6.01 and 6.02 of 
the General Conditions. 

8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the 
contract to such Bidder, and such Bidder has executed the Contract Documents, furnished the 
required contract security, and met the other conditions of the Notice of Award, whereupon the 
Bid security will be released. If the Successful Bidder fails to execute and deliver the Contract 
Documents and furnish the required contract security within 15 calendar days after the Notice of 
Award, Owner may consider Bidder to be in default, annul the Notice of Award, and the Bid 
security of that Bidder will be forfeited. Such forfeiture shall be Owner’s exclusive remedy if 
Bidder defaults. 

8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving 
the award may be retained by Owner until the earlier of seven calendar days after the Effective 
Date of the Contract or 90 calendar days after the Bid opening, whereupon Bid security furnished 
by such Bidders will be released. 

8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving 
the award will be released within seven calendar days after the Bid opening. 

ARTICLE 9 – CONTRACT TIMES 

9.01 The number of calendar days within which, or the dates by which, the Work is to be substantially 
completed, and completed and ready for final payment, are set forth in the Agreement. 

ARTICLE 10 – LIQUIDATED DAMAGES 

10.01 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial 
Completion, or completion of the Work in readiness for final payment, are set forth in the 
Agreement. 

ARTICLE 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

11.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified 
or described in the Bidding Documents, and those “or-equal” or substitute or materials and 
equipment subsequently approved by Engineer prior to the submittal of Bids and identified by 
Addendum. No item of material or equipment will be considered by Engineer as an “or-equal” or 
substitute unless written request for approval has been submitted by Bidder and has been 
received by Engineer at least 15 calendar days prior to the date for receipt of Bids. Each such 
request shall comply with the requirements of Paragraphs 7.04 and 7.05 of the General 
Conditions. The burden of proof of the merit of the proposed item is upon Bidder. Engineer’s 
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decision of approval or disapproval of a proposed item will be final. If Engineer approves any such 
proposed item, such approval will be set forth in an Addendum issued to all prospective Bidders. 
Bidders shall not rely upon approvals made in any other manner. 

11.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor 
will furnish the materials and equipment specified or described in the Bidding Documents, as 
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of 
“or-equal” or substitution requests are made at Bidder’s sole risk. 

ARTICLE 12 – SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

12.01 A Bidder shall be prepared to retain specific Subcontractors, Suppliers, or other individuals or 
entities for the performance of the Work if required by the Bidding Documents (most commonly 
in the Specifications) to do so. If a prospective Bidder objects to retaining any such Subcontractor, 
Supplier, or other individual or entity, and the concern is not relieved by an Addendum, then the 
prospective Bidder should refrain from submitting a Bid. 

12.02 Subsequent to the submittal of the Bid, Owner may not require the Successful Bidder or 
Contractor to retain any Subcontractor, Supplier, or other individual or entity against which 
Contractor has reasonable objection. 

12.03 The apparent Successful Bidder, and any other Bidder so requested, shall within three business 
days after Bid opening, submit to Owner qualifications information for the Subcontractors or 
Suppliers proposed for the following portions of the Work:  Paving and Guided Auger Boring. 

If requested by Owner, such list shall be accompanied by an experience statement with pertinent 
information regarding similar projects and other evidence of qualification for each such 
Subcontractor, Supplier, or other individual or entity. If Owner or Engineer, after due 
investigation, has reasonable objection to any proposed Subcontractor, Supplier, individual, or 
entity, Owner may, before the Notice of Award is given, request apparent Successful Bidder to 
submit an acceptable substitute, in which case apparent Successful Bidder shall submit a 
substitute, Bidder’s Bid price will be increased (or decreased) by the difference in cost occasioned 
by such substitution, and Owner may consider such price adjustment in evaluating Bids and 
making the Contract award. 

12.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the 
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or 
other individuals or entities. Declining to make requested substitutions will not constitute grounds 
for forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity 
so listed and against which Owner or Engineer makes no written objection prior to the giving of 
the Notice of Award will be deemed acceptable to Owner and Engineer subject to subsequent 
revocation of such acceptance as provided in Paragraph 7.06 of the General Conditions. 

ARTICLE 13 – PREPARATION OF BID 

13.01 The Bid Form is included with the Bidding Documents. 

A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures 
or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be 
indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item 
listed therein. 
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B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is 
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder 
may enter the words “No Bid” or “Not Applicable.” 

13.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose title 
must appear under the signature), accompanied by evidence of authority to sign. The corporate 
address and state of incorporation shall be shown. 

13.03 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose 
title must appear under the signature), accompanied by evidence of authority to sign. The 
partnership’s address for receiving notices shall be shown. 

13.04 A Bid by a limited liability company shall be executed in the name of the firm by a member or 
other authorized person and accompanied by evidence of authority to sign. The state of formation 
of the firm and the firm’s address for receiving notices shall be shown. 

13.05 A Bid by an individual shall show the Bidder’s name and address for receiving notices. 

13.06 A Bid by a joint venture shall be executed by an authorized representative of each joint venturer 
in the manner indicated on the Bid Form. The joint venture’s address for receiving notices shall 
be shown. 

13.07 All names shall be printed in ink below the signatures. 

13.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall 
be filled in on the Bid Form. 

13.09 Postal and e-mail addresses and telephone number for communications regarding the Bid shall 
be shown. 

13.10 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 
where the Project is located, or Bidder shall covenant in writing to obtain such authority and 
qualification prior to award of the Contract and attach such covenant to the Bid. Bidder’s state 
contractor license number, if any, shall also be shown on the Bid Form. 

ARTICLE 14 – BASIS OF BID 

14.01 Unit Price 

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the unit price 
section of the Bid Form. 

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item 
will be the product of the “Estimated Quantity” (which Owner or its representative has set 
forth in the Bid Form) for the item and the corresponding “Bid Unit Price” offered by the 
Bidder. The total of all unit price Bid items will be the sum of these “Bid Prices”; such total 
will be used by Owner for Bid comparison purposes. Bid Alternates will not be used for Bid 
comparison purposes. The final quantities and Contract Price will be determined in 
accordance with Paragraph 13.03 of the General Conditions. 

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 
favor of the unit prices. Discrepancies between the indicated sum of any column of figures 
and the correct sum thereof will be resolved in favor of the correct sum. 



Regional Urban Water Augmentation Project 
CIP #RW-0174 Document 00 21 00 Marina Coast Water District 

May 6, 2020 – ADDENDUM 5 MCWD_002100_InstrToBidder-8 7568C10 
pw://Carollo/Documents/Client/CA/MCWD/7568C10/Specifications/MCWD_002100_InstrToBidder (ADD5) 

14.02 Allowances 

A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for 
Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if 
any, named in the Contract Documents, in accordance with Paragraph 13.02.B of the General 
Conditions. 

B. If the Owner includes reimbursement allowances, the allowance value will be pre-entered in 
the Bid Form.  

ARTICLE 15 – SUBMITTAL OF BID 

15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of 
the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be 
completed and submitted with the Bid security and the other documents required to be 
submitted under the terms of Article 7 of the Bid Form. 

15.02 A Bid shall be received no later than the date and time prescribed and at the place indicated in 
the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the 
Project title (and, if applicable, the designated portion of the Project for which the Bid is 
submitted), the name and address of Bidder, and shall be accompanied by the Bid security and 
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope 
containing the Bid shall be enclosed in a separate package plainly marked on the outside with the 
notation “BID ENCLOSED.” A mailed Bid shall be addressed to Marina Coast Water District, 
11 Reservation Road2840 4th Avenue, Marina, CA 93933, ATTN: District Engineer. 

15.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the 
correct location or in the designated manner, will not be accepted and will be returned to the 
Bidder unopened. 

ARTICLE 16 – MODIFICATION AND WITHDRAWAL OF BID 

16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a 
Bid must be executed and delivered to the place where Bids are to be submitted prior to the date 
and time for the opening of Bids. Upon receipt of such notice, the unopened Bid will be returned 
to the Bidder. 

16.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the 
manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time for the 
opening of Bids. 

16.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner 
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a 
material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, 
and the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be 
disqualified from further bidding on the Work. 

ARTICLE 17 – OPENING OF BIDS 

17.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, 
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids 
and major alternates, if any, will be made available to Bidders after the opening of Bids. 



Regional Urban Water Augmentation Project 
CIP #RW-0174 Document 00 21 00 Marina Coast Water District 

May 6, 2020 – ADDENDUM 5 MCWD_002100_InstrToBidder-9 7568C10 
pw://Carollo/Documents/Client/CA/MCWD/7568C10/Specifications/MCWD_002100_InstrToBidder (ADD5) 

A. Plan holders will be provided with a Zoom meeting invitation prior to the Opening of Bids. 
Non-plan holders may contact the MCWD Engineering Office point of contact per Section 
00 11 00 to receive a Zoom meeting invitation. 

ARTICLE 18 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner 
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this 
period. 

ARTICLE 19 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, 
nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that 
Owner finds, after reasonable inquiry and evaluation, to not be responsible. If Bidder purports to 
add terms or conditions to its Bid, takes exception to any provision of the Bidding Documents, or 
attempts to alter the contents of the Contract Documents for purposes of the Bid, then the Owner 
will reject the Bid as nonresponsive; provided that Owner also reserves the right to waive all minor 
informalities not involving price, time, or changes in the Work. 

19.02 If Owner awards the contract for the Work, such award shall be to the responsible Bidder 
submitting the lowest responsive Bid. 

19.03 Evaluation of Bids 

A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 
requirements, and such alternates, unit prices, and other data, as may be requested in the 
Bid Form or prior to the Notice of Award. 

B. In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the 
Bidder and may consider the qualifications and experience of Subcontractors and Suppliers 
proposed for those portions of the Work for which the identity of Subcontractors and 
Suppliers must be submitted as provided in the Bidding Documents. 

C. Owner may conduct such investigations as Owner deems necessary to establish the 
responsibility, qualifications, and financial ability of Bidders and any proposed 
Subcontractors or Suppliers. 

ARTICLE 20 – BONDS AND INSURANCE 

20.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets 
forth Owner’s requirements as to performance and payment bonds and insurance. When the 
Successful Bidder delivers the Agreement (executed by Successful Bidder) to Owner, it shall be 
accompanied by required bonds and insurance documentation. 

ARTICLE 21 – SIGNING OF AGREEMENT 

21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the 
unexecuted counterparts of the Agreement along with the other Contract Documents as 
identified in the Agreement. Within 10 calendar days thereafter, Successful Bidder shall execute 
and deliver the required number of counterparts of the Agreement (and any bonds and insurance 
documentation required to be delivered by the Contract Documents) to Owner. Within ten 
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calendar days thereafter, Owner shall deliver one fully executed counterpart of the Agreement to 
Successful Bidder, together with printed and electronic copies of the Contract Documents as 
stated in Paragraph 2.02 of the General Conditions. 

ARTICLE 22 – SALES AND USE TAXES (NOT USED) 

ARTICLE 23 – RETAINAGE 

23.01 Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth in 
the Supplemental Conditions. 

ARTICLE 24 – PREVAILING WAGE 

24.01  The Work is subject to California State prevailing wage requirements as set forth in the 
Supplementary Conditions, and Federal (Davis-Bacon Act) prevailing wage requirements as set 
forth in Section 00 73 50, State Revolving Fund and Proposition 1 Funding RequirementsAD1 

ARTICLE 25 – DISADVANTAGED BUSINESS ENTERPRISES 

25.01 Bidders must document a Good Faith Effort to hire Disadvantaged Business Enterprises (DBE) for 
this project, per the requirements set forth in Section 00 73 50, State Revolving Fund and 
Proposition 1 Funding Requirements. 

25.02 A DBE minimum participation goal has not been established for this project. 

ARTICLE 26 – DISQUALIFIED BUSINESSES 

26.01 State and Federally Disqualified Business are prohibited from participating in this project, as set 
forth in Section 00 73 50, State Revolving Fund and Proposition I Funding Requirements.  

 

END OF DOCUMENT 
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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

Marina Coast Water District 

11 Reservation Road2840 4th Avenue 

Marina, CA 93933 

ATTN: District Engineer 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with Owner in the form included in the Bidding Documents to perform all Work as specified or 
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 
in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 
limitation those dealing with the disposition of Bid security. This Bid will remain subject to 
acceptance for 90 calendar after the Bid opening, or for such longer period of time that Bidder 
may agree to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and 
reference items identified in the Bidding Documents, and hereby acknowledges receipt of 
the following Addenda: 

Addendum No.  Addendum, Date 

   

   

   

   

   

   

   

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and 
adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions 
at or adjacent to the Site and all drawings of physical conditions relating to existing surface 
or subsurface structures at the Site that have been identified in the Supplementary 
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Conditions, especially with respect to Technical Data in such reports and drawings, and (2) 
reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent 
to the Site that have been identified in the Supplementary Conditions, especially with respect 
to Technical Data in such reports and drawings. 

E. Bidder has considered the information known to Bidder itself; information commonly known 
to contractors doing business in the locality of the Site; information and observations 
obtained from visits to the Site; the Bidding Documents; and any Site-related reports and 
drawings identified in the Bidding Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; (2) 
the means, methods, techniques, sequences, and procedures of construction to be employed 
by Bidder; and (3) Bidder’s safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the preceding 
paragraph, that no further examinations, investigations, explorations, tests, studies, or data 
are necessary for the determination of this Bid for performance of the Work at the price bid 
and within the times required, and in accordance with the other terms and conditions of the 
Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Bidder has discovered in the Bidding Documents, and confirms that the written 
resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article, and that without exception the 
Bid and all prices in the Bid are premised upon performing and furnishing the Work required 
by the Bidding Documents. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual 
or entity and is not submitted in conformity with any collusive agreement or rules of any 
group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or 
sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 
likely to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
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artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open 
competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or affect 
the e execution of the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following 
price(s): 
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Item 
No. Description Unit Estimated 

Quantity 
Bid Unit 

Price Bid Price 

1 
Mobilization and Demobilization (Shall 
not exceed 5% of Total of All Unit Price 
Bid Items) 

LS 1     

2 

Sheeting, shoring, and bracing, or 
equivalent method for the protection 
of life and limb in trenches and open 
excavation, pursuant to 
California Labor Code §6707 and 
Section 02260. 

LS 1     

3 Stormwater Pollution Prevention LS 1     

4 Traffic Management LS 1     

5 
Locating and Verifying Concealed 
existing Utilities per Section 01350 LS 1     

6 Blow-off Assemblies EA 2521     

7 Combination Air/Vacuum Valves EA  2419     

8 8" Isolation Valves (Gate) EA  17     

9 12" Isolation Valves (Gate) EA  1410     

10 Beach Road: 8-inch Pipeline                              
(Ductile Iron) 

LF  164     

11 Beach Road: Pressure Reducing Station  LS  1     

12 Beach Road: 8-inch Pipeline (PVC) LF 3,790     

13 Beach Road: Slurry Seal SY 11,273      

14 Beach Road: Pavement Striping LS  1     

15 
Potable Water Pipeline: Beach Road 
from Del Monte Blvd to De Forest Rd 
(PVC) 

LF 2,748     

16 Potable Water Pipeline: Beach Road 
Blow-off Assemblies 

EA  4     

17 Potable Water Pipeline: Beach Road 
Combination Air/Vacuum Valves 

EA  4     

18 
Potable Water Pipeline: Beach Road 
12" Isolation Valves (Gate)  EA  5     

19 
Potable Water Pipeline: From Reservoir 
2 to Crescent Ave (PVC) LF  518     

20 Potable Water Pipeline: Reservoir 2 to 
Crescent Ave Blow-off Assemblies EA 1     
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Item 
No. Description Unit 

Estimated 
Quantity 

Bid Unit 
Price Bid Price 

21 
Potable Water Pipeline: Reservoir 2 to 
Crescent Ave Combination Air/Vacuum 
Valves 

EA  1     

22 
Potable Water Pipeline: Reservoir 2 to 
Crescent Ave 12" Isolation Valves 
(Gate) 

EA  4     

23 
Carmel Avenue: 8-inch Pipeline                     
(Ductile Iron) LF  120     

24 Carmel Avenue: Pressure Reducing 
Station  LS 1     

25 Carmel Avenue: 8-inch Pipeline (PVC) LF  2,615     

26 Carmel Avenue: Slurry Seal SY  13,753     

27 Carmel Avenue: Pavement Striping LS 1     

28 Marina Heights Drive: 16-inch Pipeline 
(Ductile Iron) 

LF 240      

29 Marina Heights Drive: Pressure 
Reducing Station  

LS 1     

30 Marina Heights Drive: Slurry Seal SY  553     

31 Marina Heights Drive: Pavement 
Striping 

LS 1     

32 
Abrams Drive & Imjin Parkway North 
of Imjim Parkway: 12-inch Pipeline 
(DIP) 

LF 4,563 953     

33 Abrams Drive North of Imjinm 
Parkway:          Slurry Seal 

SY  4,469     

34 
Abrams Drive North of Imjinm 
Parkway: Pavement Striping LS 1     

35 
Potable Water Pipeline: Imjin 
Parkway: 12-inch Pipeline LF 2,768   

36 Potable Water Pipeline: Imjin Parkway 
Blow-off Assemblies EA 3   

37 Potable Water Pipeline: Imjin Parkway 
Combination Air/Vacuum Valves EA 3   

38 Potable Water Pipeline: Imjin Parkway 
12-inch Isolation Valves (Gate) 

EA 6   

395 Pressure Test and Disinfect Existing 
Pipeline in UCMBEST Property 

LS 1     

4036 Blanco Road: 12-inch Pipeline (PVC) LF  584     

4137 Allowance for sensitive plant species 
restoration on Blanco Road 

ALW 1 $20,000.00  $20,000.00  

4238 Blanco Road: Launching Shaft for 
Guided Auger Boring Installation 

LS 1     
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Item 
No. Description Unit 

Estimated 
Quantity 

Bid Unit 
Price Bid Price 

4339 Blanco Road: Guided Auger Boring 
Casing Pipeline Installation LF  418     

440 Blanco Road: Guided Auger Boring 
Carrier Pipeline Installation (PVC) LF  418     

451 Reservation Road: Receiving Shaft for 
Guided Auger Boring Installation 

LS 1     

462 Reservation Road: 12-inch Pipeline 
(PVC) 

LF 5,163     

473 
Reservation Road: 2.5-inch Grind and 
Inlay SY 8,402     

484 Reservation Road: Pavement Striping LS 1     

495 
9th Street: 8-inch Pipeline                          
(Ductile Iron) LF  78     

5046 9th Street: Pressure Reducing Station  LS 1     

5147 9th Street: 8-inch Pipeline (PVC) LF 975     

5248 9th Street: Slurry Seal SY  3,136     

5349 9th Street: Pavement Striping LS 1     

540 Coe Avenue: 8-inch Pipeline                          
(Ductile Iron) LF  2,043     

551 Coe Avenue: Pressure Reducing Station  LS 1     

562 Coe Avenue: 8-inch Pipeline (PVC) LF  1,127     

573 Coe Avenue: Slurry Seal SY 12,560     

584 Coe Avenue: Pavement Striping LS 1     

59 Patton Parkway Turnout: Pressure 
Reducing Station 

LS 1   

60 
5th Street Turnout: Pressure Reducing 
Station LS 1   

61 
5th Street Turnout (2): Pressure 
Reducing Station LS 1   

62 5th Street Turnout (3): Pressure 
Reducing Station LS 1   

63 Engineer Lane Turnout: Pressure 
Reducing Station 

LS 1   

64 General Jim Moore Boulevard (GJMB) 
Turnout: Pressure Reducing Station 

LS 1   

65 
GJMB Golf Course Turnout: Pressure 
Reducing Station LS 1   

6655 
Reimbursement Allowance for City of 
Marina Encroachment Permit Fee ALW 1 $70,000.00  $70,000.00  
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Item 
No. Description Unit 

Estimated 
Quantity 

Bid Unit 
Price Bid Price 

6756 
Reimbursement Allowance for 
Monterey County Encroachment 
Permit Fee 

ALW 1 $20,000.00  $20,000.00  

6857 
Reimbursement Allowance for City of 
Seaside Encroachment Permit Fee ALW 1 $15,000.00  $15,000.00  

6958 Reimbursement Allowance for Business 
Licenses from Cities and County ALW 1 $25,000.00  $25,000.00  

7059 Potential Installation of 1-inch Service 
per Detail W-1 

EA 2   

7160 Potential Installation of 4-inch Service EA 2   

7261 Contingency Allowance for Unknown 
Utility Conflicts ALW 1 $50,000.00  $50,000.00  

7362 
All work required to be completed for 
the project that is not included in the 
previous bid items 

LS 1     

Total of All Unit Price Bid Items (in numbers):        $ 

Total of All Unit Price Bid Items (in words):    

ALW = Allowance, LF = Linear Feet, LS = Lump Sum, SY = Square Yards 

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be 
adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) 
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, 
and final payment for all unit price Bid items will be based on actual quantities, determined as 
provided in the Contract Documents.   

5.02 Bid Alternatives 

A. Bidder offers to make, at the bid alternate prices following, the changes in the Work covered 
by the Unit Prices that are specified in the bid alternates priced below.  

B. It is understood that: 

1. All bid alternate prices must be filled in. 

2. The acceptance or rejection of any or all of these bid alternates is at the option of the 
Owner. 

3. Acceptance or rejection of bid alternates will not necessarily be made on the basis of 
price alone. 

4. The acceptance or rejection of one or more bid alternates will not affect the Lump Sum 
Bid Price, nor other conditions of this Bid, nor the price of other accepted bid alternates. 



Regional Urban Water Augmentation Project 
CIP #RW-0174 Document 00 41 00 Marina Coast Water District 

May 6, 2020 – ADDENDUM 5 MCWD_004100_BidForm-8 7568C10 
pw://Carollo/Documents/Client/CA/MCWD/7568C10/Specifications/MCWD_004100_BidForm (ADD5) 

5. The addition or deduction shown herein for each bid alternate is the net addition or net 
deduction that is to be applied to the Lump Sum Bid Price of the undersigned if the bid 
alternate is accepted by Owner. 

6. The Contract Price shall be the net amount determined by applying the bid alternate 
prices of all accepted bid alternates to the Total Unit Price Bid. 

ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 
dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The items listed in Document 00 43 93, Bid Submittal checklist, are submitted with and made a 
condition of this Bid. 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions 
to Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 9 – BID SUBMITTAL 

BIDDER: [Indicate correct name of bidding entity] 

 

By: 
[Signature]  

[Printed name]  
(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach 
evidence of authority to sign.) 

Attest: 
[Signature]  

[Printed name]  

Title:  

Submittal Date:  

Address for giving notices: 
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Telephone Number:  

Fax Number:  

Contact Name and e-mail address:  
  

Bidder’s License No.:  

 
(where applicable) 
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BID BOND 
Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 
  
  
  
SURETY (Name, and Address of Principal Place of Business): 
  
  
  
OWNER (Name and Address): 
 Marina Coast Water District 
 11 Reservation Road 
 Marina, CA 93933 
BID 
 Bid Due Date:  May 19May 27, 2020  

 

Description: CIP # RW-0174, REGIONAL URBAN WATER AUGMENTATION PROJECT 
RECYCLED WATER DISTRIBUTION PIPELINES 
MARINA COAST WATER DISTRICT 

BOND 
 Bond Number:  
 Date:  
 Penal sum  $ 
  (10% (ten percent) of the Total Bid Value, in Words)  (Figures) 
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
BIDDER SURETY 
 (Seal)  (Seal) 
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 
 
By:  By:  
 Signature  Signature (Attach Power of Attorney) 
   
    
 Print Name  Print Name 
   
    
 Title  Title 
 
Attest:  Attest:  
 Signature  Signature 
   
 Title  Title 
Note: Addresses are to be used for giving any required notice. 
Provide execution by any additional parties, such as joint venturers, if necessary.  
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal 
sum is the extent of Bidder’s and Surety’s l iabil ity.  Recovery of such penal sum under the terms of this Bond shall be 
Owner’s sole and exclusive remedy upon default of Bidder.  

2. Default of Bidder shall  occur upon the failure of Bidder to deliver within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall  be null  and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by 
Paragraph 5 hereof). 

4. Payment under this Bond will  be due and payable upon default of Bidder and within 30 calendar days after receipt 
by Bidder and Surety of written notice of default from Owner, which notice will  be given with reasonable promptness, 
identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all  defenses based on or arising out of any time extension to issue Notice of Award 
agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions 
shall  not in the aggregate exceed 120 calendar days from the Bid due date without Surety’s written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required 
in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state 
in which the Project is located. 

8. Notices required hereunder shall  be in writing and sent to Bidder and Surety at their respective addresses shown 
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States 
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall  be deemed to be effective upon 
receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority 
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such 
Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all  applicable statutory requirements. Any applicable requirement of any 
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. 
If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and 
the remainder of this Bond that is not in conflict therewith shall  continue in full  force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 
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AGREEMENT 
BETWEEN MARINA COAST WATER DISTRICT 

AND __________________ 
FOR THE  

REGIONAL URBAN WATER AUGMENTATION PROJECT  
RECYCLED WATER DISTRIBUTION PIPELINES  

CIP# RW-0174 
 

THIS AGREEMENT is by and between Marina Coast Water District (“Owner”) and 

 (“Contractor”). 

Owner and Contractor hereby agree as follows: 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The 
Work is generally described as follows: 

The Project consists of constructing approximately 5 miles of 8-inch diameter to 16-inch 
diameter ductile iron and polyvinyl chloride recycled water and potable water pipeline in paved 
and non-paved roadways and easements, connecting to existing pipelines, pipeline valves and 
appurtenances, a guided auger bore trenchless roadway crossing, five twelve pressure reducing 
stations, and roadway paving for a complete in-place operational system. 

ARTICLE 2 – THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows: CIP # RW-0174, REGIONAL URBAN WATER AUGMENTATION PROJECT RECYCLED WATER 
DISTRIBUTION PIPELINES. 

ARTICLE 3 – ENGINEER 

3.01 The part of the Project that pertains to the Work has been designed by Carollo Engineers, Inc., 
2795 Mitchell Drive, Walnut Creek, CA 94598. 

3.02 The Owner has retained Carollo Engineers (“Engineer”) to act as Owner’s representative, 
assume all duties and responsibilities, and have the rights and authority assigned to Engineer in 
the Contract Documents in connection with the completion of the Work in accordance with the 
Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 
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4.02 Contract Times: Days 

A. The Work will be substantially completed within 440270 calendar days after the date when 
the Contract Times commence to run as provided in Paragraph 4.01 of the General 
Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 
of the General Conditions within 470305 calendar days after the date when the Contract 
Times commence to run. 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 
above and that Owner will suffer financial and other losses if the Work is not completed 
and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any 
extensions thereof allowed in accordance with the Contract. The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the 
actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of 
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay 
(but not as a penalty): 

1. Abrams Drive & Imjin Parkway: Contractor shall pay Owner $1,500 for each calendar 
day (or partial calendar day) after the required completion date in Section 01140 until 
the Work along Abrams Drive is substantially complete.  

2. Marina Heights Drive: Contractor shall pay Owner $1,500 for each calendar day (or 
partial calendar day) after the required completion date in Section 01140 until the 
Work in the road of Marina Heights Drive is substantially complete. Work outside the 
road (such as the pressure reducing station beyond the road curb) is not subject to this 
liquidated damage. 

3. Beach Road, Carmel Avenue and Coe Avenue: Contractor shall pay Owner $1,500 for 
each calendar day (or partial calendar day) Work is done in Beach Road, Carmel 
Avenue, and Coe Avenue on days before or after the schools summer break period 
defined in Section 01140.  

3.4. California State University: Monterey Bay (CSUMB): Contractor shall pay Owner 
$1,500 for each calendar day (or partial calendar day) Work is done in CSUMB 
facilities on days before or after the schools summer break period defined in Section 
01140. 

4.5. Blanco Road and Reservation Road Intersection Receiving Shaft: Contractor shall pay 
Owner $500 for each calendar day (or partial calendar day) the receiving shaft is not 
restored and temporary paved beyond the allowable duration specified in Section 
02261.   

5.6. Trench Plates: Contractor shall pay Owner $500 per 20 linear feet of steel plating for 
each night that steel plating, in excess of 20 linear feet, is left in the public right-of-
way. 

6.7. Substantial Completion: Contractor shall pay Owner $5,000 for each day that expires 
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 
4.02.A above for Substantial Completion until the Work is substantially complete. 

7.8. Completion of Remaining Work: After Substantial Completion, if Contractor shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Times (as 
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duly adjusted pursuant to the Contract) for completion and readiness for final 
payment, Contractor shall pay Owner $5,000 for each day that expires after such time 
until the Work is completed and ready for final payment. 

8.9. Liquidated damages for failing to timely attain Substantial Completion and final 
completion are not additive and will not be imposed concurrently. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents the amounts that follow, subject to adjustment under the Contract: 

A. For all Unit Price Work, an amount equal to the sum of the extended prices (established for 
each separately identified item of Unit Price Work by multiplying the unit price (adjusted 
for any math errors in the submitted bid form) times the actual quantity of that item): 

Item 
No. Description Unit Estimated 

Quantity 
Bid Unit 

Price Bid Price 

1 
Mobilization and Demobilization (Shall 
not exceed 5% of Total of All Unit Price 
Bid Items) 

LS 1     

2 

Sheeting, shoring, and bracing, or 
equivalent method for the protection of 
life and limb in trenches and open 
excavation, pursuant to 
California Labor Code §6707 and Section 
02260. 

LS 1     

3 Stormwater Pollution Prevention LS 1     

4 Traffic Management LS 1     

5 
Locating and Verifying Concealed existing 
Utilities per Section 01350 LS 1     

6 Blow-off Assemblies EA 2521     

7 Combination Air/Vacuum Valves EA  2419     

8 8" Isolation Valves (Gate) EA  17     

9 12" Isolation Valves (Gate) EA  1410     

10 
Beach Road: 8-inch Pipeline                              
(Ductile Iron) LF  164     

11 Beach Road: Pressure Reducing Station  LS  1     

12 Beach Road: 8-inch Pipeline (PVC) LF 3,790     

13 Beach Road: Slurry Seal SY 11,273     

14 Beach Road: Pavement Striping LS  1     

15 Potable Water Pipeline: Beach Road from 
Del Monte Blvd to De Forest Rd (PVC) 

LF 2,748     
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Item 
No. Description Unit Estimated 

Quantity 
Bid Unit 

Price Bid Price 

16 Potable Water Pipeline: Beach Road 
Blow-off Assemblies 

EA  4     

17 Potable Water Pipeline: Beach Road 
Combination Air/Vacuum Valves 

EA  4     

18 
Potable Water Pipeline: Beach Road 12" 
Isolation Valves (Gate)  EA  5     

19 
Potable Water Pipeline: From Reservoir 2 
to Crescent Ave (PVC) LF  518     

20 Potable Water Pipeline: Reservoir 2 to 
Crescent Ave Blow-off Assemblies EA 1     

21 
Potable Water Pipeline: Reservoir 2 to 
Crescent Ave Combination Air/Vacuum 
Valves 

EA  1     

22 Potable Water Pipeline: Reservoir 2 to 
Crescent Ave 12" Isolation Valves (Gate) EA  4     

23 Carmel Avenue: 8-inch Pipeline                     
(Ductile Iron) 

LF  120     

24 Carmel Avenue: Pressure Reducing 
Station  

LS 1     

25 Carmel Avenue: 8-inch Pipeline (PVC) LF  2,615     

26 Carmel Avenue: Slurry Seal SY 13,753     

27 Carmel Avenue: Pavement Striping LS 1     

28 
Marina Heights Drive: 16-inch Pipeline          
(Ductile Iron) LF 240      

29 
Marina Heights Drive: Pressure Reducing 
Station  LS 1     

30 Marina Heights Drive: Slurry Seal SY 553     

31 Marina Heights Drive: Pavement Striping LS 1     

32 Abrams Drive North of Imjim Parkway& 
Imjin Parkway: 12-inch Pipeline (DIP) 

LF  4,563953     

33 Abrams Drive North of Imjim Parkway:          
Slurry Seal 

SY  4,469     

34 
Abrams Drive North of Imjim Parkway: 
Pavement Striping LS 1     

35 
Potable Water Pipeline: Imjin Parkway: 
12-inch Pipeline LF 2,768   

36 Potable Water Pipeline: Imjin Parkway 
Blow-off Assemblies EA 3   

37 Potable Water Pipeline: Imjin Parkway 
Combination Air/Vacuum Valves 

EA 3   

38 Potable Water Pipeline: Imjin Parkway 
12-inch Isolation Valves (Gate) 

EA 6   
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Item 
No. Description Unit Estimated 

Quantity 
Bid Unit 

Price Bid Price 

395 Pressure Test and Disinfect Existing 
Pipeline in UCMBEST Property 

LS 1     

4036 Blanco Road: 12-inch Pipeline (PVC) LF  584     

4137 Allowance for sensitive plant species 
restoration on Blanco Road ALW 1 $20,000.00  $20,000.00  

4238 Blanco Road: Launching Shaft for Guided 
Auger Boring Installation 

LS 1     

4339 Blanco Road: Guided Auger Boring Casing 
Pipeline Installation 

LF  418     

440 
Blanco Road: Guided Auger Boring Carrier 
Pipeline Installation (PVC) LF  418     

451 
Reservation Road: Receiving Shaft for 
Guided Auger Boring Installation LS 1     

462 Reservation Road: 12-inch Pipeline (PVC) LF  5,163     

473 
Reservation Road: 2.5-inch Grind and 
Inlay SY  8,402     

484 Reservation Road: Pavement Striping LS 1     

495 9th Street: 8-inch Pipeline                          
(Ductile Iron) 

LF  78     

5046 9th Street: Pressure Reducing Station  LS 1     

5147 9th Street: 8-inch Pipeline (PVC) LF 975     

5248 9th Street: Slurry Seal SY 3,136     

5349 9th Street: Pavement Striping LS 1     

540 
Coe Avenue: 8-inch Pipeline                          
(Ductile Iron) LF  2,043     

551 Coe Avenue: Pressure Reducing Station  LS 1     

562 Coe Avenue: 8-inch Pipeline (PVC) LF  1,127     

573 Coe Avenue: Slurry Seal SY 12,560     

584 Coe Avenue: Pavement Striping LS 1     

59 Patton Parkway Turnout: Pressure 
Reducing Station 

LS 1   

60 5th Avenue Turnout: Pressure Reducing 
Station 

LS 1   

61 
5th Avenue Turnout (2): Pressure 
Reducing Station LS 1   

62 
5th Avenue Turnout (3): Pressure 
Reducing Station LS 1   

63 Engineer Lane Turnout: Pressure LS 1   
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Item 
No. Description Unit Estimated 

Quantity 
Bid Unit 

Price Bid Price 

Reducing Station 

64 
General Jim Moore Boulevard (GJMB) 
Turnout: Pressure Reducing Station LS 1   

65 GJMB Golf Course Turnout: Pressure 
Reducing Station LS 1   

6655 Reimbursement Allowance for City of 
Marina Encroachment Permit Fee 

ALW 1 $70,000.00  $70,000.00  

6756 Reimbursement Allowance for Monterey 
County Encroachment Permit Fee 

ALW 1 $20,000.00  $20,000.00  

6857 
Reimbursement Allowance for City of 
Seaside Encroachment Permit Fee ALW 1 $15,000.00  $15,000.00  

6958 
Reimbursement Allowance for Business 
Licenses from Cities and County ALW 1 $25,000.00  $25,000.00  

7059 Potential Installation of 1-inch Service per 
Detail W-1 EA 2   

7160 Potential Installation of 4-inch Service EA 2   

7261 
Contingency Allowance for Unknown 
Utility Conflicts ALW 1 $50,000.00  $50,000.00  

7362 
All work required to be completed for the 
project that is not included in the 
previous bid items 

LS 1     

Total of All Unit Price Bid Items (in numbers):        $ 

Total of All Unit Price Bid Items (in words):    

ALW = Allowance, LF = Linear Feet, LS = Lump Sum, SY = Square Yards, EA = Each 

The extended prices for Unit Price Work set forth as of the Effective Date of the Contract 
are based on estimated quantities.  As provided in Paragraph 13.03 of the General 
Conditions, estimated quantities are not guaranteed, and determinations of actual 
quantities and classifications are to be made by Engineer. 

5.02 Bid Alternatives 

A. Bidder offers to make, at the bid alternate prices following, the changes in the Work 
covered by the Unit Prices that are specified in the bid alternates priced below.  

B. It is understood that: 

1. All bid alternate prices must be filled in. 

2. The acceptance or rejection of any or all of these bid alternates is at the option of the 
Owner. 
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3. Acceptance or rejection of bid alternates will not necessarily be made on the basis of 
price alone. 

4. The acceptance or rejection of one or more bid alternates will not affect the Lump 
Sum Bid Price, nor other conditions of this Bid, nor the price of other accepted bid 
alternates. 

5. The addition or deduction shown herein for each bid alternate is the net addition or 
net deduction that is to be applied to the Lump Sum Bid Price of the undersigned if the 
bid alternate is accepted by Owner. 

6. The Contract Price shall be the net amount determined by applying the bid alternate 
prices of all accepted bid alternates to the Total Unit Price Bid. 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the 
General Conditions. Applications for Payment will be processed by Engineer as provided in 
the General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment on or about the 30th day of each month during 
performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such 
Applications for Payment have been submitted in a timely manner and otherwise meet the 
requirements of the Contract. All such payments will be measured by the Schedule of 
Values established as provided in the General Conditions (and in the case of Unit Price 
Work based on the number of units completed) or, in the event there is no Schedule of 
Values, as provided elsewhere in the Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal 
to the percentage indicated below but, in each case, less the aggregate of payments 
previously made and less such amounts as Owner may withhold, including but not 
limited to liquidated damages, in accordance with the Contract 

a. 95 percent of Work completed (with the balance being retainage). If the Work has 
been 50 percent completed as determined by Engineer, and if the character and 
progress of the Work have been satisfactory to Owner and Engineer, then as long 
as the character and progress of the Work remain satisfactory to Owner and 
Engineer, there will be no additional retainage; and 

b. 0 percent of cost of materials and equipment not incorporated in the Work (with 
the balance being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 100 percent of the Work completed, less such amounts set off 
by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200 percent of 
Engineer’s estimate of the value of Work to be completed or corrected as shown on the 
punch list of items to be completed or corrected prior to final payment. 
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6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of 
the General Conditions, Owner shall pay the remainder of the Contract Price as 
recommended by Engineer as provided in said Paragraph 15.06. 

ARTICLE 7 – INTEREST 

7.01 All amounts not paid when due shall bear interest at the legal rate unless otherwise specified 
according to California law. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents, and any data and 
reference items identified in the Contract Documents. 

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site 
and adjacent areas, and become familiar with and is satisfied as to the general, local, and 
Site conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating to 
existing surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, especially with respect to Technical Data in such reports and 
drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if 
any, at or adjacent to the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings. 

E. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site-related 
reports and drawings identified in the Contract Documents, with respect to the effect of 
such information, observations, and documents on (1) the cost, progress, and performance 
of the Work; (2) the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor; and (3) Contractor’s safety precautions and 
programs. 

F. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, studies, 
or data are necessary for the performance of the Work at the Contract Price, within the 
Contract Times, and in accordance with the other terms and conditions of the Contract. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 
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I. The Contract Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

J. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement. 

2. Performance bond. 

3. Payment bond. 

4. General Conditions. 

5. Supplementary Conditions. 

6. Specifications as listed in the table of contents of the Project Manual. 

7. Drawings (not attached but incorporated by reference) consisting of 58 sheets with 
each sheet bearing the following general title: Regional Urban Water Augmentation 
Project Recycled Water Distribution Mains, Capital Improvement Program Potable 
Water Mains Beach Road, and Capital Improvement Program Potable Water Mains 
Reservoir 2 to Crescent Ave. 

8. Typical Details listed or incorporated into the Project Manual. 

9. Addenda (numbers 1 to X, inclusive). 

10. Exhibits to this Agreement (enumerated as follows): 

a. List of Project References (00 45 12) 

b. Designation of Subcontractors (00 45 14) 

c. List of Manufacturers (0045 16) 

d. Designation of Insurance Agent or Broker (00 45 18) 

e. Stop Notice Information (00 45 20) 

f. Non-Collusion Declaration (00 45 22) 

g. Prevailing Wage (00 45 24) 

h. Public Works Contractor Registration Certification (00 45 26) 

i. Local Hiring for Public Works (00 45 28)AD1 

j. Iran Contracting Act Certification (00 45 30) 

k. American Iron and Steel Certification (00 45 32) 

l. Anti-Lobbying Certification (00 45 34) 

m. DBE Good Faith Efforts Verification (00 45 36) 
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n. Bidder's List (00 45 38) 

o. State Revolving Fund and Proposition 1 Funding Requirements (00 73 50). 

11. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 

c. Change Orders. 

d. Field Orders. 

12. The standard Plans and Specifications of the Marina Coast Water District, dated 
November 2007 (not attached but incorporated by reference). 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and 
the Supplementary Conditions. 

10.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of 
any rights under or interests in the Contract will be binding on another party hereto 
without the written consent of the party sought to be bound; and, specifically but without 
limitation, money that may become due and money that is due may not be assigned 
without such consent (except to the extent that the effect of this restriction may be limited 
by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue 
to be valid and binding upon Owner and Contractor, who agree that the Contract 
Documents shall be reformed to replace such stricken provision or part thereof with a valid 
and enforceable provision that comes as close as possible to expressing the intention of the 
stricken provision. 
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10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process or in the 
Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) 
to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 

10.06 In accordance with Section 1775, California Labor Code, Contractor shall forfeit to Owner, as a 
penalty, not more than $50 for each calendar day, or portion thereof, for each worker paid, 
either by Contractor or any subcontractor, less than the prevailing rates as determined by the 
Director of California Department of Industrial Relations for the Work. 

10.07 In the performance of the Work, a day’s work shall be 8 hours of labor in any workday and 
40 hours in any work week and any other work as required by Section 510, California Labor 
Code, and Contractor shall further conform to the requirements of Section 1813, California 
Labor Code, or forfeit to Owner, as a penalty, the sum of $25 for each worker employed in the 
execution of the Work by Contractor or any subcontractor, for each day during which any 
worker is required or permitted to labor more than 8 hours in any workday or more than 
40 hours in any 1 calendar week in violation of Section 510. 

10.08 Contractor shall carry workers' compensation insurance and require subcontractors to carry 
workers' compensation insurance as required by Section 3700, California Labor Code. 

10.09 Pursuant to California Labor Code Section 6705, excavation of any trench or trenches 5 feet or 
more in depth, involving estimated expenditures in excess of $25,000 shall require, in advance 
of excavation, a detailed plan showing the design of shoring, bracing, sloping or other provisions 
to be made for worker protection prepared by a registered civil or structural engineer. 

10.10 Contractor registration: 

A. Project is subject to compliance monitoring and enforcement by the California Department 
of Industrial Relations (DIR). 

10.11 Pursuant to Section 1770 et seq., California Labor Code, the successful Bidder shall pay not less 
than the prevailing rate of per diem wages as determined by the Director of California 
Department of Industrial Relations. A copy of such prevailing rate is on file at the offices of the 
Owner, which copy will be made available for examination during business hours to any party on 
request. 
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10.12 Contractor, by signing this Agreement, certifies the following: "I am aware of the provisions of 
Section 3700 of the Labor Code which require every employer to be insured against liability for 
workers' compensation or to undertake self-insurance in accordance with the provisions of that 
code, and I will comply with such provisions before commencing the performance of the Work 
of this Contract." 

10.13 Nothing in this Agreement shall prevent Contractor or any Subcontractor from employing 
properly registered apprentices in the execution of the Agreement. Contractor shall have 
responsibility for compliance with California Labor Code Section 1777.5 for all apprenticeable 
occupations. 

10.14 Other Provisions 

A. Owner stipulates that the General Conditions that are made a part of this Contract are the 
EJCDC® C-700, Standard General Conditions for the Construction Contract, published by the 
Engineers Joint Contract Documents Committee®, with modifications made solely in the 
Supplementary Conditions. 

B. Since this Project is funded in whole or in part with SRF funds, the work must also comply 
with the minimum rates for wages for laborers and mechanics as determined by the 
Secretary of Labor in accordance with the provisions of Davis-Bacon.  As between the State 
and Federal rates, the higher of the two rates must be paid.  Attention is directed to the 
SRF Funding Requirements section of the Contract Documents. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  

This Agreement will be effective on __________ (which is the Effective Date of the Contract). 

OWNER:  CONTRACTOR: 

   

By:   By:  

Title: General Manager  Title:  

  
(If Contractor is a corporation, a partnership, or a joint 
venture, attach evidence of authority to sign.)   

Attest:   Attest:  

Title:   Title:  

Address for giving notices:  Address for giving notices: 

Marina Coast Water District   

11 Reservation Road   

Marina, CA 93933   

  License No.:  

   
(where applicable) 
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I. General 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract, Document 00 72 00 (EJCDC® C-700, 2013 Edition). All provisions that are not so 
amended or supplemented remain in full force and effect. 

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions.  
Additional terms used in these Supplementary Conditions have the meanings stated below, which are 
applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address system used in 
the General Conditions, with the prefix "SC" added thereto. 

 

II. Specific Items 

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

SC-1.01 Defined Terms 

SC-1.01.A.28  Add the following sentence to the end of Paragraph 1.01.A.29: The Terms “Owner”, 
“District” and “MCWD” shall be used interchangeably and shall have the same meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

SC-2.02  Copies of Documents 

SC-2.02.A. Delete Paragraph 2.02.A in its entirety and insert the following new paragraph in its place: 

A. Owner shall furnish to Contractor 5 copies of conformed Contract Documents 
incorporating and integrating all Addenda and any amendments negotiated prior to the 
Effective Date of the Contract (including one fully executed counterpart of the 
Agreement), and one copy in electronic portable document format (PDF). Additional 
printed copies of the conformed Contract Documents will be furnished upon request at 
the cost of reproduction. 

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

SC-3.01  Intent 

SC-3.01.F  Add the following new paragraphs immediately after Paragraph 3.01.E: 

F. In case of conflicts between the Contract Documents, the order of precedence shall be 
as follows: 

1. Change Orders, Field Orders or Work Change Directives 

2. Permits from Agencies having jurisdiction  

3. Addenda 

4. SRF and Proposition 1 Funding Requirements (Document 00 73 50) 

5. Supplementary Conditions (Document 00 73 00) 
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6. Technical Specifications (Divisions 01 to 17) 

7. Drawings 

8. Agreement (Document 00 52 00) 

9. General Conditions (Document00 72 00) 

11. Contractor’s Bid Forms (Documents 00 41 00 to 00 45 38) 

12. Standard Specifications  

13. Standard Plans (Drawings) 

14. Reference Documents 

G. With respect to the Drawings, the order of precedence shall be as follows: 

1. Figures govern over scaled dimensions 

2. Detail drawings govern over general drawings 

3. Addenda, Change Orders, Field Orders or Work Change Directives govern over 
Contract Drawings, with the most recent governing over earlier changes 

4. Contract Drawings govern over Standard Drawings 

5. Contract Drawings govern over Shop Drawings 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

SC-5.02 Use of Site and Other Areas 

SC-5.02 Add the following new paragraphs immediately after Paragraph 5.02.D 

D. Contractor shall submit copies of all agreements made with property owners for property 
 use related to this project such as material and/or equipment storage, material disposal, 
 etc. 

SC-5.03 Subsurface and Physical Conditions 

SC-5.03 Add the following new paragraphs immediately after Paragraph 5.03.B: 

C. The following reports of explorations and tests of subsurface conditions at or adjacent 
to the Site are known to Owner: 

1. Report dated August 7, 2007, prepared by ENGEO Inc, Consulting Engineers, San 
Ramon, Ca., entitled:  “Geotechnical Exploration, Marina Coast Water District, 
Regional Urban Water Augmentation Project, Marina, Ca.”.   

2. Report dated October 23, 2006, prepared by ENGEO Inc, Consulting Engineers, 
San Ramon, Ca., entitled: "Preliminary Trenching Evaluation." 

3.  Report dated June 28, 2019, prepared by Crawford & Associates, Inc., 
Sacramento, Ca., entitled: "Final Geotechnical Report, Marina Coast Water 
District, Regional Urban Water Augmentation Project - Distribution Mains." 
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D. Drawings of physical conditions relating to existing surface or subsurface structures at or 
adjacent to the Site (except Underground Facilities) that are known to Owner are 
attached as Appendices. 

1. None of the contents is Technical Data on whose accuracy Contractor may rely. 

E. Contractor may examine copies of reports and drawings identified in SC 5.03.C and SC 
5.03.D that were not included with the Bidding Documents at Marina Coast Water 
District, Engineering Office, 2840 4th Avenue, Marina, CA 93933, during regular business 
hours, or may request copies from Engineer. 

SC-5.06   Hazardous Environmental Conditions 

SC 5.06.A  Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following: 

A.  No reports or drawings related to Hazardous Environmental Conditions at the Site are 
known to Owner. 

B. Not Used. 

SC 5.06.I Delete Paragraph 5.06.I in its entirety. 

SC-5.07   Environmental Reports 

Add the following new subparagraphs immediately before Article 6: 

SC-5.07 Environmental Reports  

A. Environmental Report(s) have been prepared for this project under the California 
Environmental Quality Act (CEQA), as listed below.  Contractor shall familiarize himself 
with these reports and implement the applicable mitigation measures during 
construction as outlined therein.  

1.  Report dated November 2005, prepared by Denise Duffy & Associates, Inc., 
Monterey, CA, entitled:  “Initial Study / Negative Declaration for the Marina Station 
Property Annexation”, consisting of 36 pages. 

2.  Report dated October 2006, prepared by Denise Duffy & Associates, Inc., Monterey, 
Ca, entitled: "Regional Urban Recycled Water Project, and Addendums No. 1, No. 2, 
and No. 3 to the Environmental Impact Report."   

B.  Copies of reports itemized in SC-5.07.A that are not included with Bidding Documents 
may be examined at Marina Coast Water District, Engineering Office, 2840 4th Ave, 
Marina, CA 93933 during regular business hours.  These reports are not part of the 
Contract Documents, but the controls and mitigation measures contained therein which 
are required for performance of the Work are incorporated therein by reference. 

ARTICLE 6 – BONDS AND INSURANCE 

SC-6.02   Insurance—General Provisions 

SC-6.02.A Replace 6.02.A with the following text: 

" Contractor shall obtain and maintain insurance as required in this Article and in the Supplementary 
Conditions". 
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SC-6.02.B Delete the words "Owner or" in first sentence of 6.02.B. 

SC-6.02.C Add the following paragraph immediately after Paragraph 6.02.C: 

1. All insurance shall be provided on policy forms acceptable to the Owner (Accord Form 25-S or 
equivalent), signed by the insurer’s representative.  Such evidence shall include an original copy 
of the additional insured endorsement signed by the insurer’s representative. Each policy shall 
contain a cross liability or severability of interest clause or endorsement.  

SC-6.02.D Delete paragraph 6.02.D in its entirety. 

SC-6.02.E Delete paragraph and replace with following text: 

"Failure of Owner to demand such certificates or other evidence of the other party's full compliance with 
these insurance requirements, or failure of Owner to identify a deficiency in compliance from the evidence 
provided, shall not be construed as a waiver of the other party's obligation to obtain and maintain such 
insurance.” 

SC-6.02.I Delete paragraph 6.02I in its entirety. 

SC-6.03 Contractor’s Insurance 

SC 6.03 Add the following new paragraph immediately after Paragraph 6.03.J: 

K. The limits of liability for the insurance required by Paragraph 6.03 of the General Conditions 
shall provide coverage for not less than the following amounts or greater where required 
by Laws and Regulations: 

1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1 and A.2 
of the General Conditions: 

State: Statutory 

Federal, if applicable (e.g., Longshoreman’s): Statutory 

Jones Act coverage, if applicable:  
   Bodily injury by accident, each accident $ N/A 

   Bodily injury by disease, aggregate $ N/A 
 
Employer’s Liability: 

   Bodily injury, each accident $ 2,000,000.00 

   Bodily injury by disease, each employee $ 2,000,000.00 

   Bodily injury/disease aggregate $ 2,000,000.00 

 
For work performed in monopolistic states, stop-
gap liability coverage shall be endorsed to either 
the worker’s compensation or commercial general 
liability policy with a minimum limit of: $ N/A 
 

Foreign voluntary worker compensation Statutory 
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2. Contractor’s Commercial General Liability under Paragraphs 6.03.B and 6.03.0 of 
the General Conditions: 

General Aggregate $ 5,000,000.00 

 
Products - Completed Operations Aggregate $ 5,000,000.00 

 
Personal and Advertising Injury  $ 5,000,000.00 

 
Each Occurrence (Bodily Injury and Property 
Damage) $ 5,000,000.00 

 

3. Automobile Liability under Paragraph 6.03.D. of the General Conditions: 

Bodily Injury: 
   Each person $ 2,000,000.00 

   Each accident $ 2,000,000.00 

 
Property Damage: 

   Each accident $ 2,000,000.00 

 

4. Excess or Umbrella Liability: 

Per Occurrence $ 2,000,000.00 

General Aggregate $ 2,000,000.00 

 

5. Contractor’s Pollution Liability:        

Each Occurrence $ 2,000,000.00 

General Aggregate $ 2,000,000.00 

   

 If box is checked, Contractor is not required to provide Contractor’s 
Pollution Liability insurance under this Contract 

 

6.  Additional Insureds: In addition to Owner and Engineer, include as additional 
insureds the following:  

a. Owner's Construction Manager - Harris & Associates 

b. City of Marina, CA 

c. City of Seaside, CA 

d. California State University Monterey Bay 

e. County of Monterey 
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f. Monterey Bay Education, Science and Technology Center (MBEST Center) 

g. University of California 

h. The Regents of the University of California 

ih. University of California, Santa Cruz  

7. Contractor’s Professional Liability: 

Each Claim $ 2,000,000.00 

Annual Aggregate $ 2,000,000.00 
   

8. All insurance maintained by the Contractor shall include coverage for work in and 
around areas of with munitions and explosives of concern, or claims, damage or 
injury which arise from munitions or explosives of concern. 

SC-6.03.C In 6.03C.7, remove the following text:  

"; or CG 20 10 07 04 and CG 20 37 07 04 (together); or their equivalent". 

SC-6.05   Property Insurance 

SC-6.05.A.1 Add the following new subparagraph after subparagraph 6.05.A.1: 

a. In addition to Owner, Contractor, and all Subcontractors, include as insureds the 
following:  

1. Owner's Inspector or Construction Manager - Harris and Associates 

2. City of Marina, CA 

3. City of Seaside, CA 

4. California State University 

5.  County of Monterey 

6. University of California 

7. University of California Monterey Bay Education Science and Technology 
(UCMBEST) 

8. The California State Water Resources Control Board (SWRCB), its officers, its 
agents, employees, and servants. 

  

SC-6.05.A.  Add the following to the list of items in Paragraph 6.05.A, as numbered items: 

17.  include by express endorsement coverage of damage to Contractor’s equipment. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

SC-7.02  Labor; Working Hours 

SC-7.02.B. Add the following new subparagraphs immediately after Paragraph 7.02.B: 

1. Owner's legal holidays are: 
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 a.  New Year’s Day 

 b.  Martin Luther King Day 

 c.  President’s Day 

 d.  Memorial Day 

 e.  Independence Day 

 f.  Labor Day 

 g.  Veterans Day 

 h.  Thanksgiving Weekend (Thursday and Friday) 

 i.  Working Day immediately preceding Christmas Day 

 j.  Christmas Day 

SC-7.08  Permits 

SC-7.08  Add the following new subparagraph immediately after Paragraph 7.08.A: 

B. The Owner shall provide the following permits:  

1.   CEQA Environmental Documentation 

2. USACE Nationwide Permit 

3. Construction easement / right of entry 

SC-7.10  Laws and Regulations 

SC-7.10 Add the following new paragraphs immediately after Paragraph 7.10.C: 

7.10.D.  Public Contract Provisions 

1. The Contractor is responsible for his own compliance, and is responsible for all 
Subcontractors' compliance, with all applicable sections of the California Labor Code 
regarding the payment of wages, the employment of apprentices, and hours of work, all 
as set forth in Section 1170 through Section 1815 of that Code.  Those requirements are 
set forth below. 

2. Payment of Prevailing Wages 

a.  Pursuant to Sections 1774 and 1775 of the Labor Code, unless the contract price is 
under $1,000.00, the Contractor and any subcontractor under him, shall pay not less 
than the general prevailing rate of per diem wages, including holiday and overtime 
pay, to all workmen employed in the execution of this Contract.  Failure to so comply 
will result in a fine of $25.00 per day per violation, and the obligation to compensate 
each such employee the difference between the wage actually paid and the 
prevailing wage applicable to that employee's craft. 

b.  Pursuant to Section 1773.2 of the California Labor Code, the District has on file at 
its principal office, copies of the prevailing rate of per diem wages for each craft, 
and classification or type of workman needed to execute the contract, and a copy 
shall be available to any interested party upon request. 
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c.  The Contractor shall obtain and post copies of the prevailing per diem wage rates at 
the job site during the term of this project. 

d.  Pursuant to Labor Code Section 1776, the Contractor and each subcontractor shall 
keep an accurate payroll record, showing the name, address, social security 
number, work classification, straight time and overtime hours worked each day and 
week, the actual per diem wages paid to each journeyman, apprentice, worker, or 
other employee employed by the Contractor or subcontractor in connection with 
the project, and such other information as required by law, and such payroll records 
shall be certified and made available for inspection and release all in accordance 
with Labor Code Section 1776 and 8 California Code of Regulations Section 16000 
et seq.  All contractors and subcontractors must furnish electronic certified payroll 
records directly to the Labor Commissioner (aka Division of Labor Standards 
Enforcement). The Contractor shall file with the District certified copies of its and all 
its subcontractors’ payroll records within thirty (30) calendar days after completion 
of each payroll period at no cost to the District. 

e.  Pursuant to Section 1773.8 of the Labor Code, travel and subsistence payments shall 
also be paid to each workman needed to execute such work if such travel and 
subsistence payments are set forth in the applicable collective bargaining 
agreements and filed with the Department of Industrial Relations thirty (30) days 
prior to the call for bids. 

f.  Unless the Contract amount is under $30,000 or will be completed in less than 
twenty (20) days (or if this Contract involves a specialty contractor under $2,000 or 
less than 5 days) the Contractor shall comply with Section 1777.5 regarding the 
employment of registered apprentices upon public works by hiring, and by requiring 
that all subcontractors hire apprentices at the wage rate and ratio required, if at all, 
and by requiring the contribution of funds to appreciable crafts or trades as 
applicable under Section 1777.5. 

g.  The Contractor shall, as a penalty to the District, forfeit not more than two hundred 
dollars ($200.00) for each calendar day, or portion thereof, for each worker paid 
less than the prevailing rates as determined by the Director of the Department of 
Industrial Relations for such work or craft in which such worker is employed for any 
public work done under this contract by the Contractor or by any subcontractor 
under the Contractor.  The difference between such prevailing wage rates and the 
amount paid to each worker for each calendar day or portion thereof for which each 
worker was paid less than the prevailing wage rate shall be paid to each worker by 
the Contractor.  Labor Code Section 1775. 

h.  Required California Department of Industrial Relations provisions: 

• No contractor or subcontractor may be listed on a bid proposal for a public 
works project unless registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5 [with limited exceptions from this 
requirement for bid purposes only under Labor Code section 1771.1(a)]. 

• No contractor or subcontractor may be awarded a contract for public work on 
a public works project unless registered with the Department of Industrial 
Relations pursuant to Labor Code section 1725.5. 
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• This project is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations. 

i. The Contractor certifies that the Contractor and all subcontractors for this public 
works project have been registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5. 

j.   The District shall not recognize any claim for additional compensation from the 
Contractor because of the payment by the Contractor of any wage rate in excess of 
the prevailing rate of per diem wages.  The possibility of wage increases is one of 
the elements to be considered by the Contractor in determining its bid and will not, 
under any circumstances, be considered as the basis of a claim against the District 
under this contract. 

3. Hours of Labor 

a.  Pursuant to Sections 1810 through 1815 of the Labor Code, eight hours of labor 
constitutes a legal day's work, and work performed by employees of the Contractor 
or any subcontractor in excess of eight hours per day, and forty hours in any one 
week, shall be compensated at not less than one and one-half times their basic rate 
of pay.  Violation of this condition shall result in a penalty of $25.00 per day per 
workman so underpaid. 

4. Unidentified Utilities – Costs (Government Code 4215) 

a.  The District shall be responsible for the timely removal, relocation, or protection of 
existing main or trunk line utility facilities located on the construction site, if such 
utilities are not identified in the plans and specifications for the work.  The 
Contractor shall be compensated for his actual costs of locating, repairing damage 
not due to his failure to exercise reasonable care, and removing or relocating such 
utility facilities not indicated in the plans and specifications with reasonable 
accuracy and for equipment on the project necessarily idled during such work.  If 
the Contractor discovers utility facilities not identified in the contract plans or 
specifications, he shall immediately notify the District and the utility in writing.  The 
Contractor shall not be assessed liquidated damages for delay if caused by the 
failure of the District or the owner of the utility to provide for removal or relocation 
of such utility facilities.  The District shall provide a layout of all main lines and 
existing service laterals.  The Contractor shall exercise due care in verifying the 
locations provided by the District and shall notify the District of site conditions that 
differ from those indicated. 

5. Dispute Resolution Procedures for Claims of Less Than $375,000 

a.  Sections 20104 - 20104.6 of the Public Contract Code set forth required procedures 
for the parties to resolve claim disputes involving less than $375,000, including the 
presentation of written claims with substantiating documents on or before the date 
of final payment, requests for additional documentation, time limits for responding 
to written claims, and requiring a conference to meet and confer; and also relating 
to filing a claim before suit, and required arbitration provisions in the event of a civil 
action filed to resolve the claim.  All of such procedures, time limits and 
requirements shall be complied with if such Code sections are applicable to disputed 
claim. 
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6. Assignment of Antitrust/Unfair Business Practice Claims 

a.  Pursuant to Public Contract Code Section 7103, Contractor and any subcontractors 
supplying goods, services or materials under this contract agree to assign District all 
rights, title and interest in and to all causes of action it may have under Section 4 of 
the Clayton Act (15 U.S.C Sec. 15) or under the Cartwright Act (Chapter 2 
commencing with Section 16700 of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services or materials pursuant 
to this contract or the subcontract. 

7.   Substitution of Securities for Retention.  Pursuant to Public Contract Code Section 22300 
and upon Contractor’s request, the District will make payments into escrow of funds 
which would otherwise be retained from progress payments under the payments to 
contractor provisions in the Agreement and the Supplementary and General Conditions 
if the Contractor deposits into that escrow securities eligible for investment under Public 
Contract Code Section 22300 (hereafter collectively referred to as “securities”), upon the 
following terms and conditions: 

a. The escrow agent shall be either the District Treasurer or a state or federal 
chartered bank acceptable to the District. 

b. The Contractor shall bear all expenses of the District and of the escrow agent in 
connection with the escrow. 

c. The fair market value of the securities shall be at least equal to 100 percent of the 
cash amount withheld as retention under the contract and the amount of the 
required securities shall be adjusted from time to time based upon changes in the 
fair market value of the securities on deposit with the escrow agent.  Such securities 
shall be valued by the District Treasurer whose decision on valuation of the 
securities shall be final. 

d. The Contractor shall enter into an escrow agreement substantially similar in form to 
that prescribed in Public Contract Code Section 22300. 

e. The Contractor shall obtain the written consent to the escrow agreement of the 
surety or sureties furnishing Contractor with its performance and payment bonds. 

SC-7.12  Safety and Protection 

SC-7.12  Add the following new paragraphs after paragraph 7.12.G: 

H.  In carrying out his/her work, the Contractor shall at all times, exercise all necessary 
precautions for the safety of employees appropriate to the nature of the work and the 
conditions under which the work is to be performed, and be in compliance with all 
federal, state and local statutory and regulatory requirements including California 
Department of Industrial Relations (Cal/OSHA) regulations; and the U.S. Department of 
Transportation Omnibus Transportation Employee Testing Act (as applicable).  Safety 
precautions as applicable shall include, but shall not be limited to, adequate life 
protection, and lifesaving equipment; adequate illumination for underground and night 
operations; instructions in accident prevention for all employees such as machinery 
guards, safe walkways, scaffolds, ladders, bridges, gang planks; confined space 
procedures; trenching and shoring; fall protection; and other safety devices, equipment 
and wearing apparel as are necessary or lawfully required to prevent accidents, injuries, 
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or illnesses; and adequate facilities for the proper inspection and maintenance of all 
safety measures. 

I. The Contractor shall be responsible for the safeguarding of all utilities.  At least two 
working days before beginning work, the Contractor shall call the Underground Service 
Alert (USA) in order to determine the location of sub-structures.  The Contractor shall 
immediately notify the District and the utility owner if he/she disturbs, disconnects, or 
damages any utility. 

J. In accordance with Section 6705 of the California Labor Code, the Contractor shall submit 
to the District specific plans to show details of provisions for worker protection from 
caving ground during excavations of trenches of five feet or more in depth.  The 
excavation/trench safety plan shall be submitted to and accepted by the District prior to 
starting excavation.  The trench safety plan shall have details showing the design of 
shoring, bracing, sloping or other provisions to be made for worker protection from the 
hazard of caving ground.  If such a plan varies from the shoring system standards 
established by the Construction Safety Orders of the California Department of Industrial 
Relations (Cal/OSHA), the plan shall be prepared by a California registered civil or 
structural engineer.  As part of the plan, a note shall be included stating that the 
registered civil or structural engineer certifies that the plan complies with the Cal/OSHA 
Construction Safety Orders, or that the registered civil or structural engineer certifies 
that the plan is not less effective than the shoring, bracing, sloping or other provisions of 
the Safety Orders.  In no event shall the Contractor use a shoring, sloping, or protective 
system less effective than that required by said Construction Safety Orders.  Submission 
of this plan in no way relieves the Contractor of the requirement to maintain safety in all 
areas.  If excavations or trench work requiring a Cal/OSHA permit are to be undertaken, 
the Contractor shall submit his/her permit with the excavation/trench work safety plan 
to the District before work begins.  

K. Trench Excavation: Approval of Plan for Protection from Caving  

1. If the contract involves an estimated expenditure of more than $25,000, for the 
excavation of any trench or trenches five feet or more in depth, the Contractor shall 
submit, for acceptance and approval by the District or its designated engineer, in 
advance of excavation, a detailed plan showing the design of shoring, bracing, 
sloping, or other provision to be made for worker protection from the hazard of 
caving ground during such excavation, all in accordance with Labor Code Section 
6705. 

L. Excavations Deeper than Four Feet Involving Hazardous Wastes or Materially Different 
Site Conditions 

1.  If the contract involves digging trenches or other excavations that extend deeper 
than four feet below the surface: 

a.  The Contractor shall promptly, and before any of the following conditions are 
disturbed, notify the District, in writing, of any: 

 (1) Material that the Contractor believes may be material that is hazardous 
waste as defined in Section 25117 of the Health and Safety Code, that is 
required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with provisions of existing law; 
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 (2) Subsurface or latent physical conditions at the site differing from those 
indicated; 

 (3) Unknown physical conditions at the site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the contract. 

b.  The District shall promptly investigate the conditions, and if it finds that the 
conditions do materially so differ, or do involve hazardous waste, and cause a 
decrease or increase in the Contractor's cost of, or the time required for, 
performance of any part of the work, it shall issue a change order under the 
procedures described in the Agreement. 

c.  In the event that a dispute arises between the District and the Contractor 
whether the conditions materially differ, or involve hazardous waste, or cause 
a decrease or increase in the Contractor's cost of, or time required for, 
performance of any part of the work, the Contractor shall not be excused from 
any scheduled completion date provided for by the Agreement, but shall 
proceed with all work to be performed under the Agreement.  The Contractor 
shall retain any and all rights provided either by contract or by law, which 
pertains to the resolution of disputes and protests between the contracting 
parties. 

SC-7.16  Shop Drawings, Samples and Other Submittals 

SC-7.16  Delete Paragraph 7.16.E.2 in its entirely and insert the following in its place: 

2. Contractor shall furnish required submittals with sufficient information and accuracy to 
obtain required approval of an item with no more than two submittals. Engineer will 
record Engineer’s time for reviewing a third or subsequent submittal of a Shop Drawings, 
sample, or other item requiring approval, and Contractor shall be responsible for 
Engineer’s charges to Owner for such time. Owner may impose a set-off against payments 
due to Contractor to secure reimbursement for such charges.  

SC-7.18  Indemnification 

SC-7.18.A  Delete paragraph 7.18.A in its entirety and insert the following in its place: 

A.  To the fullest extent permitted by Laws and Regulations, and in addition to any other 
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify 
and hold harmless Owner and Engineer, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of them from and against all 
claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) arising out of or relating to the performance of the Work 
or the failure, neglect or refusal of the Contractor to perform the Work and all obligations 
under the Contract, provided that any such claim, cost, loss, or damage is attributable to 
bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of use resulting therefrom but 
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only to the extent caused by any negligent act or omission of Contractor, any Subcontrac-
tor, any Supplier, or any individual or entity directly or indirectly employed by any of 
them to perform any of the Work or anyone for whose acts any of them may be liable.  

 

ARTICLE 8 – OTHER WORK AT THE SITE 

SC-8.01 Other Work 

SC-8.01 Add the following new paragraph immediately after Paragraph 8.01.D of the General 
Conditions: 

E Owner is aware of Other Work at the Site which is planned by others and relates to the 
 Work contemplated by these Bidding Documents: 

 Roadway reconstruction by the City of Marina of Imjim Road from (and including) the I
 ntersection of Abrams Drive to (and including) the intersection of Reservation Road. Work 
 is scheduled to begin April 1, 2020. 

 Safety improvements by the City of Marina at the intersection of California Ave and 
 Marina  Heights Drive including pedestrian walkway, curb, and striping improvements. 
 Work is scheduled to begin April 1, 2020.   

ARTICLE 9 – OWNER'S RESPONSIBILITIES 

SC-9.13 Owner’s Site Representative 

SC-9.13 Add the following new paragraph immediately after Paragraph 9.12 of the General 
Conditions: 

SC-9.13 Owner will furnish an “Owner’s Site Representative” to represent Owner at the Site 
and assist Owner in observing the progress and quality of the Work. The Owner’s Site 
Representative is not Engineer’s consultant, agent, or employee.  Owner’s Site Representative 
will be Harris & Associates. The authority and responsibilities of Owner’s Site Representative 
follow: to be determined and provided to contractor at the Preconstruction Conference 
Meeting. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

SC-10.03 Project Representative 

B. On this Project, by agreement with the Owner, Engineer will not furnish a 
Resident Project Representative to represent Engineer at the Site or assist Engineer in 
observing the progress and quality of the Work. 
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ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

SC-SC-11.01 Amending and Supplementing Contract Documents 

SC-11.01 Insert the following subparagraphs immediately following 11.01.A.1.b. 

c. In signing a Change Order, the Owner and Contractor acknowledge and agree that: 

1) the stipulated compensation (Contract Price or Contract Times, or both) set forth in 
the Change Order includes not only all direct costs of Contractor such as labor, 
material, job overhead, and profit markup, but also includes any costs for 
modifications or changes in sequence of work to be performed, delays, rescheduling, 
disruptions, extended direct overhead or general overhead, acceleration, material or 
other escalation which includes wages and other impact costs. This document will 
become a supplement to the Contract and all Contract provisions will apply hereto. It 
is understood that this Change Order shall be effective on the date approved by the 
Owner’s Representative. 

2) the Change Order constitutes full mutual accord and satisfaction for the change to 
the Work; 

3) no reservation of rights to pursue subsequent claims on the Change Order will be 
made by either party; and 

4) no subsequent claim or amendment of the Contract Documents will arise out of or as 
a result of the Change Order. 

SC-SC-11.05  Change of Contract Times 

SC-11.05 Add the following new paragraphs immediately after 11.05.B: 

C. Use of Float: 

1. A request for adjustment of Contract Times (or Milestones), otherwise 
allowable under the Contract Documents, shall be granted only when the time 
lost or gained exceeds the float for the activity at the time of the event giving 
rise to the claim. Float, the amount of time between the early start date and 
the late start date, or the early finish date and the late finish date, is jointly 
owned by both Owner and Contractor whether expressly disclosed or implied 
in any manner. 

2. Contractor shall not use float suppression techniques (including, but not 
limited to, preferential sequencing caused by late starts of follow-up trades, 
unreasonably small crews, extended durations, or imposed dates) in 
information provided to Engineer. 

D. Weather Days: 

1. The Contract Time includes a weather day allowance of 25 working days. No 
extension in Contract Time will be allowed for the first 25 working days lost 
due to weather conditions. 
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ARTICLE 12 - CLAIMS  

SC-12.01 Delete Paragraph 12.01 in its entirely and insert the following in its place: 

12.01 Claims Process: 

Claims between the Owner and Contractor shall be addressed as provided by California Public Contract 
Code Section 9204, which is set forth in its entirety: 

Legislative findings and declarations regarding timely and complete payment of contractors for public 
works projects; claims process 

1. The Legislature finds and declares that it is in the best interests of the state and its citizens to 
ensure that all construction business performed on a public works project in the state that is 
complete and not in dispute is paid in full and in a timely manner. 

2. Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with 
Section 10240) of Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, 
and Article 1.5 (commencing with Section 20104) of Chapter 1 of Part 3, this section shall apply 
to any claim by a contractor in connection with a public works project. 

3. For purposes of this section: 
a. “Claim” means a separate demand by a contractor sent by registered mail or certified 

mail with return receipt requested, for one or more of the following: 
i. A time extension, including, without limitation, for relief from damages or 

penalties for delay assessed by a public entity under a contract for a public 
works project. 

ii. Payment by the public entity of money or damages arising from work done by, 
or on behalf of, the contractor pursuant to the contract for a public works 
project and payment for which is not otherwise expressly provided or to which 
the claimant is not otherwise entitled. 

iii. Payment of an amount that is disputed by the public entity. 
b. “Contractor” means any type of contractor within the meaning of Chapter 9 

(commencing with Section 7000) of Division 3 of the Business and Professions Code who 
has entered into a direct contract with a public entity for a public works project. 

c. Public entity definition 
i. “Public entity” means, without limitation, except as provided in subparagraph 

(B), a state agency, department, office, division, bureau, board, or commission, 
the California State University, the University of California, a city, including a 
charter city, county, including a charter county, city and county, including a 
charter city and county, district, special district, public authority, political 
subdivision, public corporation, or nonprofit transit corporation wholly owned 
by a public agency and formed to carry out the purposes of the public agency. 

ii. “Public entity” shall not include the following: 
4. The Department of Water Resources as to any project under the jurisdiction of that department. 
5. The Department of Transportation as to any project under the jurisdiction of that department. 
6. The Department of Parks and Recreation as to any project under the jurisdiction of that 

department. 
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7. The Department of Corrections and Rehabilitation with respect to any project under its 
jurisdiction pursuant to Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the 
Penal Code. 

8. The Military Department as to any project under the jurisdiction of that department. 
9. The Department of General Services as to all other projects. 
10. The High-Speed Rail Authority. 

a. “Public works project” means the erection, construction, alteration, repair, or 
improvement of any public structure, building, road, or other public improvement of 
any kind. 

b. “Subcontractor” means any type of contractor within the meaning of Chapter 9 
(commencing with Section 7000) of Division 3 of the Business and Professions Code who 
either is in direct contract with a contractor or is a lower tier subcontractor. 

11. Claims process 
a. Claims review and response 

i. Upon receipt of a claim pursuant to this Section, the public entity to which the 
claim applies shall conduct a reasonable review of the claim and, within a period 
not to exceed 45 days, shall provide the claimant a written statement 
identifying what portion of the claim is disputed and what portion is undisputed. 
Upon receipt of a claim, a public entity and a contractor may, by mutual 
agreement, extend the time period provided in this subdivision. 

ii. The claimant shall furnish reasonable documentation to support the claim. 
iii. If the public entity needs approval from its governing body to provide the 

claimant a written statement identifying the disputed portion and the 
undisputed portion of the claim, and the governing body does not meet within 
the 45 days or within the mutually agreed to extension of time following receipt 
of a claim sent by registered mail or certified mail, return receipt requested, the 
public entity shall have up to 3 days following the next duly publicly noticed 
meeting of the governing body after the 45-day period, or extension, expires to 
provide the claimant a written statement identifying the disputed portion and 
the undisputed portion. 

iv. Any payment due on an undisputed portion of the claim shall be processed and 
made within 60 days after the public entity issues its written statement. If the 
public entity fails to issue a written statement, paragraph (3) shall apply. 

b. Claims dispute 
i. If the claimant disputes the public entity’s written response, or if the public 

entity fails to respond to a claim issued pursuant to this Section within the time 
prescribed, the claimant may demand in writing an informal conference to meet 
and confer for settlement of the issues in dispute. Upon receipt of a demand in 
writing sent by registered mail or certified mail, return receipt requested, the 
public entity shall schedule a meet and confer conference within 30 days for 
settlement of the dispute. 

ii. Within 10 business days following the conclusion of the meet and confer 
conference, if the claim or any portion of the claim remains in dispute, the 
public entity shall provide the claimant a written statement identifying the 
portion of the claim that remains in dispute and the portion that is undisputed. 
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Any payment due on an undisputed portion of the claim shall be processed and 
made within 60 days after the public entity issues its written statement. Any 
disputed portion of the claim, as identified by the contractor in writing, shall be 
submitted to nonbinding mediation, with the public entity and the claimant 
sharing the associated costs equally. The public entity and claimant shall 
mutually agree to a mediator within 10 business days after the disputed portion 
of the claim has been identified in writing. If the parties cannot agree upon a 
mediator, each party shall select a mediator and those mediators shall select a 
qualified neutral third party to mediate with regard to the disputed portion of 
the claim. Each party shall bear the fees and costs charged by its respective 
mediator in connection with the selection of the neutral mediator. If mediation 
is unsuccessful, the parts of the claim remaining in dispute shall be subject to 
applicable procedures outside this section. 

iii. For purposes of this section, mediation includes any nonbinding process, 
including, but not limited to, neutral evaluation or a dispute review board, in 
which an independent third party or board assists the parties in dispute 
resolution through negotiation or by issuance of an evaluation. Any mediation 
utilized shall conform to the timeframes in this section. 

iv. Unless otherwise agreed to by the public entity and the contractor in writing, 
the mediation conducted pursuant to this Section shall excuse any further 
obligation under Section 20104.4 to mediate after litigation has been 
commenced. 

v. This section does not preclude a public entity from requiring arbitration of 
disputes under private arbitration or the Public Works Contract Arbitration 
Program, if mediation under this section does not resolve the parties’ dispute. 

c. Failure by the public entity to respond to a claim from a contractor within the time 
periods described in this subdivision or to otherwise meet the time requirements of this 
section shall result in the claim being deemed rejected in its entirety. A claim that is 
denied by reason of the public entity’s failure to have responded to a claim, or its failure 
to otherwise meet the time requirements of this section, shall not constitute an adverse 
finding with regard to the merits of the claim or the responsibility or qualifications of 
the claimant. 

d. Amounts not paid in a timely manner as required by this section shall bear interest at 7 
percent per annum. 

e. If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim 
against a public entity because privity of contract does not exist, the contractor may 
present to the public entity a claim on behalf of a subcontractor or lower tier 
subcontractor. A subcontractor may request in writing, either on their own behalf or on 
behalf of a lower tier subcontractor, that the contractor present a claim for work which 
was performed by the subcontractor or by a lower tier subcontractor on behalf of the 
subcontractor. The subcontractor requesting that the claim be presented to the public 
entity shall furnish reasonable documentation to support the claim. Within 45 days of 
receipt of this written request, the contractor shall notify the subcontractor in writing as 
to whether the contractor presented the claim to the public entity and, if the original 
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contractor did not present the claim, provide the subcontractor with a statement of the 
reasons for not having done so. 

12. The text of this section or a summary of it shall be set forth in the plans or specifications for any 
public works project that may give rise to a claim under this section. 

13. A waiver of the rights granted by this section is void and contrary to public policy, provided, 
however, that (1) upon receipt of a claim, the parties may mutually agree to waive, in writing, 
mediation and proceed directly to the commencement of a civil action or binding arbitration, as 
applicable; and (2) a public entity may prescribe reasonable change order, claim, and dispute 
resolution procedures and requirements in addition to the provisions of this section, so long as 
the contractual provisions do not conflict with or otherwise impair the timeframes and 
procedures set forth in this section. 

14. This section applies to contracts entered into on or after January 1, 2017. 
15. Nothing in this section shall impose liability upon a public entity that makes loans or grants 

available through a competitive application process, for the failure of an awardee to meet its 
contractual obligations. 

16. This section shall remain in effect only until January 1, 2027, and as of that date is repealed, 
unless a later enacted statute, that is enacted before January 1, 2027, deletes or extends that 
date. 

17. Claims Process additional requirements: 
a. Claims asserted by the Owner against the Contractor shall be submitted according to 

the procedures set forth above. 
b. In the case of a Claim by Contractor seeking an increase in the Contract Times or 

Contract Price, or both, Contractor shall certify that the Claim is made in good faith, that 
the supporting data are accurate and complete, and that to the best of Contractor’s 
knowledge and belief the amount of time or money requested accurately reflects the 
full amount to which Contractor is entitled. Such a claim shall be submitted promptly 
(but in no event later than 30 days) after the start of the event giving rise thereto; in the 
case of appeals regarding Change Proposals within 30 days of the decision under appeal. 

c. The party submitting the Claim shall also furnish a copy to the Engineer, for its 
information only. m All actions taken on a Claim shall be stated in writing and submitted 
to the other party, with a copy to Engineer. 

d. Mediation: 
i. If Owner and Contractor agree to mediation, then after 60 days from such 

agreement, either Owner or Contractor may unilaterally terminate the 
mediation process, and the Claim submittal and decision process shall resume 
as of the date of the termination. If the mediation proceeds but is unsuccessful 
in resolving the dispute, the Claim submittal and decision. 

18. Claims of $375,000 or less shall be resolved in accordance with California Public Contract Code 
Section 20104 et seq. unless Owner elects to resolve the dispute in accordance with California 
Public Contract Code Section 10240 et seq.  
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ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

SC-13.02 Allowances 

SC 13.02 Add the following new subparagraph immediately paragraph 13.02.D: 

E. Reimbursement Allowance: Contractor agrees that a reimbursement allowance, if any, is 
for reimbursement of the actual cost or fee for which it is designated (typically permits), 
without additional markup for overhead, profit or handling. If the Owner includes a 
reimbursement allowance in the Bid Form, the Owner will establish its value. 

SC-13.03 Unit Price Work 

SC 13.03.E Delete Paragraph 13.03.E in its entirety and insert the following in its place: 

E. The unit price of an item of Unit Price Work shall be subject to reevaluation and 
adjustment under the following conditions: 

1. if the extended price of a particular item of Unit Price Work amounts to 25 percent 
or more of the Contract Price (based on estimated quantities at the time of Contract 
formation) and the variation in the quantity of that particular item of Unit Price 
Work actually furnished or performed by Contractor differs by more than 25 percent 
from the estimated quantity of such item indicated in the Agreement; and 

2. if there is no corresponding adjustment with respect to any other item of Work; and 

3. if Contractor believes that Contractor has incurred additional expense as a result 
thereof, Contractor may submit a Change Proposal, or if Owner believes that the 
quantity variation entitles Owner to an adjustment in the unit price, Owner may 
make a Claim, seeking an adjustment in the Contract Price. 

 ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD  

SC-15.01 Progress Payments 

SC 15.01.C Delete Paragraph 15.01.C.1 in its entirety and insert the following in its place:  

1. Engineer will, within 7 days after receipt of each Application for Payment, including each 
resubmittal, either indicate in writing a recommendation of payment and present the 
Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

SC 15.03             Substantial Completion 

SC 15.03.A Add the following subparagraphs immediately after Paragraph 15.03.A: 

1. The Work shall be Substantially Complete when the Work is able to convey water to all 
parts of the intended distribution system in accordance with the project documents, 
commissioning has been completed and accepted per the project documents, and final 
paving, as required per the project documents, is complete and has been accepted. All 
equipment shall be installed and operational, or temporary arrangements satisfactory to 
Owner shall have been made. Operational testing must be completed prior to the date 
of Substantial Completion. 
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2. To be considered substantially complete, all Work must be operational and ready for 
Owner's continuous use as intended. 

3. Portions of the Work not essential to pipeline operation, which can be completed without 
interruption of pipeline operation, may be completed after the Work is accepted as 
Substantially Complete, and may include the following items: 

a. Final O&M manuals. 
b.  Spare parts. 
c. As-built documents. 

d.  Final clean-up. 

SC 15.03.B Add the following new subparagraph to Paragraph 15.03.B: 

1. If some or all of the Work has been determined not to be at a point of Substantial 
Completion and will require re-inspection or re-testing by Engineer, the cost of such re-
inspection or re-testing, including the cost of time, travel and living expenses, shall be 
paid by Contractor to Owner. If Contractor does not pay, or the parties are unable to 
agree as to the amount owed, then Owner may impose a reasonable set-off against 
payments due under Article 15. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

SC-17.01 Methods and Procedures 

SC-17.01 Add the following subparagraphs immediately after Paragraph 17.01.B.3: 

4. resolve claims of $375,000 or less pursuant to California Public Contract Code Section 
20104 et seq., unless Owner elects to resolve the dispute pursuant to California Public 
Contract Code Section 10240 et seq. 

 ARTICLE 18 – MISCELLANEOUS 

SC-18.06 Survival of Obligations 

SC-18.06         Delete paragraph 18.06.A in its entirety and replace it with the following: 

A. All representations, indemnifications, warranties, and guarantees made in, required by, 
or given in accordance with the Contract, as well as all continuing obligations in 
accordance with California Commercial Code, Section 1101 et seq., and as indicated in 
the Contract, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

18.07 Controlling Law 

SC-18.07  Delete paragraph 18.07.A in its entirety and replace it with the following: 

A.  This Contract shall be construed and enforced according to the laws of the State of 
California, and the parties hereby agree that the County of Monterey shall be the proper 
venue for any dispute arising hereunder. 
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SECTION 01110 

SUMMARY OF WORK 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section includes: Detailed description of the Work. 

1.02 THE WORK 

A. The Project consists of constructing approximately 5 miles of 8-inch diameter to 
162-inch diameter ductile iron and polyvinyl chloride recycled water and potable 
water pipeline in paved and non-paved roadways and easements, connecting to 
existing pipelines, pipeline valves and appurtenances, a guided auger bore 
trenchless roadway crossing, five twelve pressure reducing stations, and roadway 
paving for a complete in-place operational system. 

1.03 LOCATION OF PROJECT 

A. The Work is located in Monterey County, portions of which are within the City of 
Marina, City of Seaside and unincorporated areas of Monterey County. 

1.04 OWNER ASSIGNED SUBCONTRACTORS 

A. The Owner has not assigned subcontractors.  

1.05 OWNER FURNISHED EQUIPMENT 

A. Owner shall not furnish any products or equipment.  

1.06 ACTIVITIES BY OTHERS 

A. Activities by others which may affect performance of work include: 
1. City of Marina: 

a. Imjin Parkway roadway improvements.  
b. Marina Heights Drive roadway improvements. 

2. See Section 01140 - Work Restrictions for major and local events in the 
Monterey area that may affect work days.  

1.07 COORDINATION OF WORK 

A. Contractor shall have a preconstruction video made per Section 01340 - 
Photographic and Videographic Documentation that records the project sites (with 
the Engineer and Owner present, unless declined by the Engineer and Owner) 
including all concrete and asphalt pavements, curb and gutter, fencing to remain, 
structures to be demolished, and existing structures and facilities that are to be 
modified. 
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1. The original and 2 copies of the DVD shall be turned over to Engineer and 
Owner prior to beginning construction activities. Prior to beginning construction 
activities an additional copy shall be turned over to the local agency (Marina, 
Seaside, Monterey County, CSUMB, UCMBEST) containing only video of the 
work areas within the local agencies. 

2. The format of the video file on the DVD shall be 1 file that can be played on a 
desktop in the windows media player. 

3. The video shall clearly identify existing site and structural conditions prior to 
construction. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 
 

END OF SECTION 
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SECTION 01140 

WORK RESTRICTIONS 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section includes: Requirements for sequencing and scheduling the Work affected 
by existing site and facility, work restrictions, and coordination between construction 
operations and plant operations. 

1.02 DEFINITION OF JURISDICTIONS 

A. The following are approximate locations of jurisdictions throughout the project. See 
the drawings for more detailed information. 

B. Beach Road Recycled Water Pipeline:  
1. STA 10+00 to STA 37+43: City of Marina. 
2. STA 37+43 to STA 42+98: MCWD Easement on Private Property. 
3. STA 42+98 to STA 48+25: MCWD Property. 
4. STA 48+25 to STA 49+83: MCWD Easement on Private Property. 

C. Beach Road Potable Water Pipeline: City of Marina. 

D. Crescent Avenue Connector to Reservoir 2: 
1. STA 10+00 to STA 12+38: MCWD Property. 
2. STA 12+38 to STA 14+72: MCWD Easement on Private Property. 
3. STA 14+72 to STA 15+18: City of Marina. 

E. Carmel Avenue: City of Marina. 

F. Marina Heights Drive: City of Marina. 

G. Abrams Drive & Imjin Parkway Recycled Water Pipeline: City of Marina  

H. STA 11+50 to STA 21+03: City of Marina.Abrams Drive & Imjin Parkway Potable 
Water Pipeline: City of Marina 

I. Blanco Road & Reservation Road:  
1. Temporary access west of STA 10+00: University of California Monterey Bay 

Education, Science, and Technology Center (UCMBEST). 
2. STA 10+00 to STA 10+43: City of Marina. 
3. STA 10+43 to STA 71+65: Monterey County. 

J. 9th Street: City of Marina. 

K. Coe Avenue: City of Seaside. 

L. Patton Parkway Turnout: City of Marina 
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M. 5th Ave Turnout: California State University Monterey Bay (CSUMB) 

N. 5th Ave Turnout (2): CSUMB 

O. 5th Ave Turnout (3): CSUMB 

P. Engineer Lane Turnout: CSUMB 

Q. General Jim Moore Boulevard (GJMB) Turnout: CSUMB 

K.R. GJMB Golf Course Turnout: City of Seaside 

1.03 GENERAL CONSTRAINTS ON WORK AND SCHEDULING OF WORK 

A. The listing of schedule constraints in this Section and Section 01550 - Traffic 
Control; and elsewhere in the contract documents shall not mean that all constraints 
or special conditions have been identified. The list does not substitute for the 
Contractor's coordination and planning for completion of work within the Contract 
Time in the Agreement.  

B. The Contractor shall allow for construction and schedule constraints in preparing 
the construction schedules required under Section 01324B - Progress Schedules 
and Reports. The schedules shall include the Contractor's activities necessary to 
satisfy all constraints included and referenced in the Contract Documents.  

C. Utilize description of critical events in work constraints in this Section as a guideline 
for scheduling and undertaking the Work.  

D. Business Licenses: 
1. Contractor shall obtain business licenses from the City of Marina, City of 

Seaside, and Monterey County prior to commencing work within the 
boundaries of the respective jurisdiction. Business license information can be 
found on each jurisdictions website.  

E. General: 
1. The Contractor shall schedule construction activities at each location in 

accordance with the requirements of all permits.  
2. The Contractor shall coordinate with local property owners before and during 

construction in accordance with the project specifications and requirements of 
all governing agencies.  

3. Only MCWD shall operate MCWD valves. The Contractor shall provide the 
MCWD with a minimum 2 weeks advance notice for any valve closure 
requests, such as those required for a temporary shutdown to tie-in new 
facilities. All closures / openings of existing MCWD valves shall be performed 
by the MCWD.  

4. For all segments of the project located in paved roadways, the Contractor shall 
at a minimum, backfill, compact and install temporary asphalt paving (or steel 
plating as allowed) for all open trenches, and reopen the roadway to traffic by 
the end of every working day. See Section 01734 - Work Within Public 
Right-of-Way for maximum trench plate length requirements.  

5. Temporary paving shall not be left in place for more than 30 consecutive days. 
Contractor shall inspect temporary paving for failure each calendar day. Where 
temporary paving has failed, Contractor shall immediately repair or replace it. 
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6. For specific temporary traffic control constraints see Section 01550 - Traffic 
Control. Contractor shall inspect temporary traffic control facilities each 
calendar day. Where temporary traffic control facilities are damaged or 
different than the approved traffic control plan, Contractor shall immediately 
repair or replace the temporary traffic control facilities.  

7. Traffic Loops: Where traffic loops are damaged and/or impacted, traffic loops 
shall be temporarily restored within 3 calendar days of damage and/or impact.  

8. The Contractor is responsible for complying with all mitigation and monitoring 
measures identified in the CEQA/NEPA documents provided in the 
Appendices.  

9. The Contractor shall sweep the streets daily to maintain the roadway clear of 
all debris and loose material.  

10. Contractor shall provide a construction schedule, traffic control plans, and road 
closure schedule to all affected agencies prior to start of construction activities.  

11. In addition to MCWD, agencies include but are not limited to: 
a. City of Marina. 
b. City of Seaside.  
c. County of Monterey. 
d. University of California Monterey Bay Education, Science, and 

Technology Center (UCMBEST). 
d.e. California State University Monterey Bay (CSUMB) 

12. General Work restrictions: 
a. Work days: 

1) Work days are Monday through Friday, except Marina Coast Water 
District holidays, which are listed in Section 00 73 00 - 
Supplementary Conditions. 

2) Agencies where the work occurs may further restrict work days. 
b. Work hours: 

1) Work hours are specific to the governing agency where work occurs, 
but not beyond Marina Coast Water District's work hours. 

2) Extended work hours, holiday, nighttime, and weekend work will be 
allowed only when approved in writing by the governing agency and 
Construction Manager. 

3) When extended hours, holiday, nighttime and/or weekend work is 
allowed, Contractor shall pay the costs for inspection by the 
Construction Manager during that time. 

4) Extended hours are any working hours over 8.5 consecutive work 
hours in a single day.  

5) Work outside of the normal working hours is subject to the availability 
of the Construction Manager/inspector. 

c. Special Events: 
1) Pebble Beach Pro-Am Golf Tournament: Contractor shall anticipate 

that work will not be allowed the Wednesday, Thursday, and Friday 
of the golf tournament and the Monday following the tournament. 

2) Laguna Seca Raceway: Contractor shall anticipate that work will not 
be allowed the Thursday and Friday before a major race event and 
the Monday following a major race event. 

F. Marina Coast Water District: 
1. Work days: Per the general work restrictions. 
2. Work Hours: Allowable working hours on Marina Coast Water District property 

are 7:00 a.m. to 5:00 p.m.  
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G. Draft Encroachment Permit: 
1. Draft encroachment permits are included in the Appendices. Contractor shall 

anticipate the requirement to comply with all conditions of the draft 
encroachment permits. 

H. City of Marina: 
1. Road section: The standard road section is 4-inches of asphalt concrete above 

12-inches of aggregate base course.  
2. Work days: Per the general work restrictions and draft encroachment permit 

included in the Appendices. Where there is a conflict, the more restrictive 
requirements will govern. 

3. Work hours: Per the requirements below and draft encroachment permit 
included in the Appendices.  

4. 9th Street: 
a. All work on 9th Street shall begin after August 31, 2020. 

5. Abrams Drive & Imjin Parkway: 
a. All work on Abrams Drive & Imjin Parkway shall be completed before 

October December 1, 2020. 
6. Beach Road:  

a. Work in Beach Rd shall only occur during the Ione Olson Elementary 
School summer break period, which generally occurs from the second 
week in June to the first week in August. Contractor shall schedule work 
to occur during the time and anticipate normal allowable working hours 
when school is not in session.  

b. If the Contractor is unable to complete work during the summer break, 
work hours will be limited to 9:00 a.m. to 2:00 p.m. and 3:30 p.m. to 
5:00 p.m. when school is in session.  

c. Contractor shall maintain pedestrian access to Windyhill Park at all times. 
d. Contractor shall coordinate with Marina United Methodist Church prior to 

construction beginning adjacent or in front of the property and maintain 
pedestrian and vehicle access to the church. 

e. Where damaged or removed by Contractor, Contractor shall replace the 
electronic crosswalk safety system in Front of Olson Elementary School in 
a timely manner. Information about the electronic crosswalk safety system 
are included in the Appendices.  

7. Carmel Avenue:  
a. Work in Carmel Avenue shall only occur during the Marina Vista 

Elementary School and Crumpton Elementary School summer break, 
which generally occurs from the second week in June to the first week in 
August. Contractor shall schedule work to occur during the time and 
anticipate normal allowable working hours when school is not in session.  

b. If the Contractor is unable to complete work during the summer break, 
work hours will be limited to 9:00 a.m. to 2:00 p.m. and 3:30 p.m. to 
5:00 p.m. when school is in session.  

8. Marina Heights Drive: 
a. All work on Marina Heights Drive shall be completed before October 2020. 

 
9. Other requirements: 

a. Staging, stockpiling, and placing material in the streets is prohibited (even 
if the material is excavated material or backfill material) without prior 
written City approval. 
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b. Traffic control plans shall be specific to each street and work location. A 
generic or typical plan will not be accepted. 

c. Temporary paving shall not be left in place for more than 30 calendar 
days.  

d. Final paving shall be completed after each location (Beach, Carmel, 
Abrams & Imjin) is constructed (not all at once at the end of the project). 

e. Compaction and paving testing data shall be provided to the City within 
24 hours of performing the test. 

I. City of Seaside: 
1. Road section: The standard road section is 4-inches of asphalt concrete above 

12-inches of aggregate base course.  
2. Work Days: Per the general work restrictions and draft encroachment permit 

included in the Appendices. Where there is a conflict, the more restrictive 
requirements will govern. 

3. Work Hours: Per the draft encroachment permit included in the Appendices. 
4. Coe Avenue:  

a. Work in Coe Avenue shall only occur during the Ione Seaside Middle 
School summer break, which generally occurs from the second week in 
June to the first week in August. Contractor shall schedule work to occur 
during the time and anticipate normal allowable working hours when 
school is not in session.  

b. If the Contractor is unable to complete work during the summer break, 
work hours will be limited to 9:00 a.m. to 2:00 p.m. and 3:30 p.m. to 
5:00 p.m. when school is in session.  

J. California State University Monterey Bay (CSUMB) 
1. Road section: The standard road section is 4 inches of asphalt concrete 

12 inches of aggregate base course 
2. Work days: Work at CSUMB shall only occur during CSUMB summer 

break, which generaly occurs from the first week in June to the second 
week in August.  

3. Work hours: Allowable working hours at CSUMB are 7:30 a.m. to 5:00 
p.m. 

4. If road closures are planned, construction must occur during school 
breaks. 

5. Provide CSUMB personnel 30 days notice for planned road closures.  
6. All work must be coordinated with other planned work, such as building 

construction, on CSUMB property. 
5.7. All work must comply with the draft encroachment permit included in the 

Appendices. 

J.K. County of Monterey: 
1. Road section: The standard road section is 4 inches of asphalt concrete above 

6 inches of aggregate base course. 
2. Work days: Per the general work restrictions and draft encroachment permit 

included in the Appendices. Where there is a conflict, the more restrictive 
requirements will govern. 

3. Work hours: Allowable working hours are 8:00 a.m. to 4:00 p.m. Traffic control 
setup may begin at 8:00 a.m. and must be removed by 4:00 p.m.  
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4. The County reserves the right to have work suspended at any time to avoid 
any traffic conflicts with special event traffic related to events occurring at the 
Fort Ord Day Camp Cycling Area. 

5. Traffic signal modifications: Contractor shall be responsible for hiring and 
paying a traffic signal subcontractor for programming temporary signal 
changes, signal head adjustments, and/or out of service bagging at each 
intersection and work with County for signal change requirements. 

K.L. Marina Coast Water District Easement on Private Property (Beach Rd Alignment): 
1. Work days: Per the Marina Coast Water District allowable work days. 
2. Work hours: Per the Marina Coast Water District allowable working hours. 

L.M. University of California Monterey Bay Education, Science, and Technology Center 
(UCMBEST): 
1. Contractor shall pressure test and disinfect the existing recycled water system 

in UCMBEST property prior to connecting to it at Blanco Road. 
2. Pressure testing and disinfecting the existing recycled water system in 

UCMBEST property shall not occur before July 1, 2020. 
2.3. If Contractor causes any damage to the Premises, or to UCMBEST roads, 

infrastructure or other property and improvements in connection with 
the exercise of this Project, Contractor shall repair and restore the 
damaged property to its original condition prior to Contractor's use 
pursuant to this Project. Contractor shall perform the repair and 
restoration required hereunder prior to the expiration of this Project, or 
within ten (10) days of the earlier termination of Contractor’s rights 
hereunder. In the event that repair and restoration is performed following 
the termination this Project, Contractor’s Indemnity and Insurance 
obligations shall continue until repair and restoration is completed as 
provided herein. 

3.4. All other requirements are per the City of Marina requirements. 

1.04 UTILITIES 

A. Provide advance notice to and utilize services of Underground Services Alert 
(U.S.A.) for location and marking of underground utilities operated by utility 
agencies other than the Owner. 

B. Maintain electrical, telephone, water, gas, sanitary facilities, and other utilities within 
existing facilities in service. Provide temporary utilities when necessary. 

C. New yard utilities were designed using existing facility drawings: 
1. Field verification of utilities locations was not performed during design. 
2. Services crossed or located nearby by new yard utilities may require relocation 

and possible shutdowns. 
3. Pipe alignments as indicated on the Drawings. 

D. Contact information for utility owners and property owners is listed below: 
1. AT&T: 

a. Susan Barraza 
515 Chappell Road 
Watsonville, CA 95076 
(831)728-6571 
sb8239@att.com 

mailto:sb8239@att.com
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2. City of Marina: 

a. Edrie Delos Santos 
City of Marina - Engineering Division 
209 Cypress Ave 
Marina, CA 93933 
(831)884-1212 
edelossantos@ci.marina.ca.us 
 

b. Nourdin Khayata 
City of Marina - Engineering Division 
209 Cypress Ave 
Marina, CA 93933 
nkhayata@ci.marina.ca.us 

 
3. City of Seaside: 

a. Scott Ottmar, P.E. 
City of Seaside - Senior Civil Engineer 
440 Harcourt Ave 
Seaside, CA 93966 
(831) 899-6885 
SOttmar@ci.seaside.ca.us  
 

b. Rick Riedl, P.E. 
City of Seaside - City Engineer 
440 Harcourt Ave 
Seaside, CA 93966 
(831)899-6884 
RRiedl@ci.seaside.ca.us 
 

4. Comcast: 
a. Comcast 

2440 Fremont Street Suite 207 
Monterey, CA 93940 
(800)391-3000 
 

5. CSUMB: 
a. Anya Spear 

Associate Director of Campus Planning, LEED AP 
CSU Monterey Bay 
(831)582-5098 
aspear@csumb.edu 
 

b. Rick Boggs 
rboggs@csumb.edu 

 
 

5.6. County of Monterey: 
a. Michael K. Goetz - PLS 

County Surveyor/Development Engineering Manager 
Monterey County Resource Management Agency  
(831) 755 4940 

mailto:edelossantos@ci.marina.ca.us
mailto:nkhayata@ci.marina.ca.us
mailto:SOttmar@ci.seaside.ca.us
mailto:RRiedl@ci.seaside.ca.us
mailto:aspear@csumb.edu
mailto:rboggs@csumb.edu
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GoetzMK@co.monterey.ca.us 
 

6.7. PG&E: 
a. PG&E 

2311 Garden Road 
Monterey, CA 93940 
(831)648-3231 
 

7.8. Suddenlink Communications: 
a. Robert Hager 

Sudden Link Communications 
761 Neeson Rd, Suite #7 
Marina, CA 93933 
(831)901-5682 
Robert.Hager@Suddenlink.com 

1.05 PERMIT FEES 

A. For bidding purposes, estimated permit fees are included in the 
Document 00 41 00 - Bid Form. Upon project completion, actual fees paid shall be 
compared to the estimated permit fees. Excess fees paid will be credited to the 
project; shortfall of fees paid will be owed to the Contractor.  

1.06 CONNECTION TO EXISTING POTABLE AND RECYCLED WATER SYSTEMS 

A. Prior to connecting the new recycled water pipelines to existing recycled water 
pipelines, the Contractor shall test, and disinfect the newly constructed mains. 
Testing and disinfection shall be facilitated with temporary blow-offs located within 
10-feet of the of the tie-in location to the existing recycled water pipeline. 

B. After all testing and disinfection has been completed, the Contractor shall remove 
the pipe spools at the PRV stations as indicated on the Drawings and install blind 
flanges.  

C. After the spools have been removed and flanges installed, the Contractor may 
perform the connection to the existing system.  

1.07 PUBLIC OUTREACH 

A. Contractor shall pay for and perform the following public outreach activities: 
1. Install door hangers on all properties on the street where work will occur, 

within 500 feet of the work, 1 month before work will begin.  
2. Install door hangers on all properties on the street where work will occur, 

within 100 feet of the work, 1 week before work will begin.  
3. Depending on the timing of work, separate door hangers may be needed for 

separate work activities such as pipeline installation and paving. 
4. Door hangers shall be submitted for review and approval prior to being used. 
5. Door hangers shall including the following: 

a. Name of Project 
b. Name of Contractor 
c. Phone number to contact (Contractor's phone number)  
d. Name of Owner 
e. Date(s) when work is expected to occur at or near the residence 

mailto:GoetzMK@co.monterey.ca.us
mailto:Robert.Hager@Suddenlink.com
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f. Type of work being performed  
g. Date(s) when work is expected to be completed  
h. the back of the door hanger shall include the following text, " Funding for 

this $_______ RUWAP Recycled Water Distribution Pipelines project (the 
"Project") has been provided in full or in part by the Clean Water State 
Revolving Fund through an agreement with the State Water Resources 
Control Board. California’s Clean Water State Revolving Fund is 
capitalized through a variety of funding sources, including grants from the 
United States Environmental Protection Agency and state bond 
proceeds.” 

1.08 COMPLIANCE WITH CALIFORNIA WATERWORKS STANDARDS 

A. Construction of new potable water pipelines shall comply with current California 
Waterworks Standards. Similarly, new recycled water pipelines shall be constructed 
per the standards Key provisions of the standards include: 
1. New potable and recycled water pipeline shall not be installed in the same 

trench as another pipeline. Potable and recycled water pipeline shall not be 
installed in the same trench. 

2. Recycled water pipelines shall be installed a minimum 4 feet (edge to edge) 
from existing and new potable water pipelines.  

3. Potable water pipelines shall be installed a minimum 10 feet from sanitary 
sewer pipelines and 4 feet from storm drain pipelines.  

4. When a new potable or recycled water pipeline crosses above or below an 
existing sanitary sewer or strom drain pipeline, there shall be a minimum 1 foot 
clearance and the new pipeline shall be centered over the existing utility 
crossing. This may require cutting an adjacent pipeline short of a full pipe 
length. 

5. Contractor shall immediately notify Engineer if these criteria cannot be met. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 
 

END OF SECTION 
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SECTION 01270 

UNIT PRICES 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section includes: Procedures for measurement and payment of Work performed on 
a unit price basis. 

B. Related documents: 
1. Document 00 41 00 - Bid Form. 

1.02 MEASUREMENT OF QUANTITIES 

A. Work paid at a unit price times number of units measured will be measured by 
Engineer in accordance with United States Standard Measures: 
1. 1 ton shall consist of 2,000 pounds avoirdupois. 

B. Provide and pay for accurate scales: 
1. Use platform scales of sufficient size and capacity to permit the entire vehicle 

or combination of vehicles to rest on the scale platform while being weighed. 
2. Combination vehicles may be weighed as separate units provided they are 

disconnected while being weighed. 
3. Have scales inspected and certified as often as necessary to ascertain 

accuracy. 
4. Furnish weigh slips and daily summary weigh sheets to Engineer. 

C. When material is shipped by rail, certified car weights will be acceptable, provided 
that not more than the actual weight of material will be paid, without consideration of 
minimum car weight used for assessing freight tariff: 
1. Car weight will not be acceptable for materials passing through mixing plants. 

D. Daily, or at shorter intervals when necessary to ensure accuracy, weigh empty 
trucks used to haul material paid by weight: 
1. Provide such trucks with plainly, unique, permanent, legible, identification 

marks. 

E. Reinforcing steel, steel shapes, castings, and similar items paid by weight will be 
measured by handbook weights for the type and quantity indicated for the Work. 

1.03 PAY ITEMS 

A. General: Pay items following are included in Document 00 41 00 - Bid Form. 



May 6, 2020 – ADDENDUM 5 01270-2 7568C10 
pw://Carollo/Documents/Client/CA/MCWD/7568C10/Specifications/01270 (ADD5) 

B. Schedule of Unit Price Bid Items: 
1. Bid Item 1: Mobilization and Demobilization (Shall not exceed 5 percent of the 

Total of All Unit Price Bid Items): 
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required for mobilization and 
demobilization, complete as specified, including, but not limited to, 
surveying to establish preconstruction conditions, preconstruction 
photographs and videos, cost of obtaining and complying with all 
necessary permits not obtained by the District or in other Bid Items, cost 
for complying with all conditions set by all of the required permits, move in 
of equipment, tools, supplies, materials, and manpower to the jobsite, 
move out and cleanup of job site after the project is complete and 
accepted by the District. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. A 
maximum of 50 percent will be paid after satisfactory mobilization. The 
balance will be paid after satisfactory demobilization. 

2. Bid Item 2: Sheeting, Shoring, and Bracing: 
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required for sheeting, shoring, and 
bracing and all other actives required to provide all temporary sheeting, 
shoring, and bracing for excavations and grading required per the 
Contract Documents including, but not limited to, engineering, permits, 
materials, tools, labor, and equipment necessary to performing the Work. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item.  
3. Bid Item 3: Stormwater Pollution Prevention: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to comply with all 
regulatory requirements and install and maintain stormwater pollution 
prevention facilities, comply with Section 01355A - Stormwater Pollution 
Prevention and all other associated work (excluding items included in 
other bid items) per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
4. Bid Item 4: Traffic Management: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete traffic management system including but not limited to 
temporary striping, signage, delineators, K-rails, cones, labor, flagmen, 
temporary fence, and equipment necessary for traffic control and all other 
associated work (excluding items included in other bid items) per the 
Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
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5. Bid Item 5: Locating and Verifying Concealed existing Utilities per 
Section 01350: 
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to locate and pothole 
existing utility crossings and nearby adjacent utilities per Section 01350 - 
Special Procedures and perform closed circuit television inspection of 
storm drain crossings per Section 01140 - Work Restrictions and all other 
associated work (excluding items included in other bid items) per the 
Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
6. Bid Item 6: Blow-off Assemblies: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install 
blow-off valves and assemblies including, but not limited to, trenching, 
earthwork, valve, piping, fittings, valve boxes, all labor, materials, tools 
and equipment in performing all Work (excluding items included in other 
bid items) per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
7. Bid Item 7: Combination Air/Vacuum Valves: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install air 
valve assemblies including, but not limited to, earthwork, valve, piping, 
fittings, valve boxes, vent risers, and all other associated work (excluding 
items included in other bid items) necessary to install the pipe complete 
and in place per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
8. Bid Item 8: 8-inch Isolation Valves (Gate):  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required furnish and installing valves 
including, but not limited to, earthwork, valve, piping, fittings, valve boxes, 
and all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
9. Bid Item 9: 12-inch Isolation Valves (Gate):  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required furnish and installing valves 
including, but not limited to, earthwork, valve, piping, fittings, valve boxes, 
and all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
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10. Bid Item 10: Beach Road: 8-inch Pipeline (Ductile Iron):  
a. Bid Item Description: Work in this bid item generally includes installation 

of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
11. Bid Item 11: Beach Road: Pressure Reducing Station:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete pressure reducing station including the excavation, grading, 
subgrade installation, mechanical piping, concrete pad, and all work 
(excluding items included in other bid items) for the pressure reducing 
station including all civil, structural, mechanical, and other work required 
per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
12. Bid Item 12: Beach Road: 8-inch Pipeline (PVC): 

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
13. Bid Item 13: Beach Road: Slurry Seal: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete slurry seal pavement treatment where shown on the drawings, 
including removal of pavement markings all labor, materials, tools and 
equipment in performing all Work (excluding items included in other bid 
items) required per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Square Yard. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
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14. Bid Item 14: Beach Road: Pavement Striping:  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, developing a striping plan and obtaining approval of the 
plan, and other activities required to furnish and install a complete striping 
system on the road where striping was removed, damaged, or otherwise 
impacted by work, and all work (excluding items included in other bid 
items) required per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
15. Bid Item 15: Potable Water Pipeline: Beach Road from Del Monte Blvd to De 

Forest Rd (PVC):  
a. Bid Item Description: Work in this bid item generally includes installation 

of the pipeline and includes mobilization / demobilization, excavation, 
disposal of debris, protection and restoration of existing improvements 
such as utility crossings, furnishing and installing pipeline, trench bedding, 
backfill, compaction, disposal of excess soil, compaction, specified testing 
procedures, temporary and permanent surface restoration and temporary 
and permanent paving, and all other associated work (excluding items 
included in other bid items) necessary to install the pipe complete and in 
place per the Contract Documents. This work is being funded from a 
separate funding source, so cost for this bid item shall include any 
mobilization or other costs required to complete this work.  

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
16. Bid Item 16: Potable Water Pipeline: Beach Road Blow-off Assemblies: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install 
blow-off valves and assemblies including, but not limited to, trenching, 
earthwork, valve, piping, fittings, valve boxes, all labor, materials, tools 
and equipment in performing all Work (excluding items included in other 
bid items) per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
17. Bid Item 17: Potable Water Pipeline: Beach Road Combination Air/Vacuum 

Valves: 
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to furnish and install air 
valve assemblies including, but not limited to, earthwork, valve, piping, 
fittings, valve boxes, vent risers, and all other associated work (excluding 
items included in other bid items) necessary to install the pipe complete 
and in place per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
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18. Bid Item 18: Potable Water Pipeline: Beach Road 12-inch Isolation Valves 
(Gate):  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required furnish and installing valves 
including, but not limited to, earthwork, valve, piping, fittings, valve boxes, 
and all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
19. Bid Item 19: Potable Water Pipeline: From Reservoir 2 to Crescent Ave (PVC):  

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes all mobilization / demobilization, excavation, 
disposal of debris, protection and restoration of existing improvements 
such as utility crossings, furnishing and installing pipeline, trench bedding, 
backfill, compaction, disposal of excess soil, compaction, specified testing 
procedures, temporary and permanent surface restoration and temporary 
and permanent paving, and all other associated work (excluding items 
included in other bid items) necessary to install the pipe complete and in 
place per the Contract Documents. This work is being funded from a 
separate funding source, so cost for this bid item shall include any 
mobilization or other costs required to complete this work. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
20. Bid Item 20: Potable Water Pipeline: Reservoir 2 to Crescent Ave Blow-off 

Assemblies: 
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to furnish and install blow-
off valves and assemblies including, but not limited to, trenching, 
earthwork, valve, piping, fittings, valve boxes, all labor, materials, tools 
and equipment in performing all Work (excluding items included in other 
bid items) per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
21. Bid Item 21: Potable Water Pipeline: Reservoir 2 to Crescent Ave Combination 

Air/Vacuum Valves: 
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to furnish and install air 
valve assemblies including, but not limited to, earthwork, valve, piping, 
fittings, valve boxes, vent risers, and all other associated work (excluding 
items included in other bid items) necessary to install the pipe complete 
and in place per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
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22. Bid Item 22: Potable Water Pipeline: Reservoir 2 to Crescent Ave 12-inch 
Isolation Valves (Gate):  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required furnish and installing valves 
including, but not limited to, earthwork, valve, piping, fittings, valve boxes, 
and all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
23. Bid Item 23: Carmel Avenue: 8-inch Pipeline (Ductile Iron):  

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
24. Bid Item 24: Carmel Avenue: Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete pressure reducing station including the excavation, grading, 
subgrade installation, pressure reducing vault, future flow meter vault, 
above ground air valve, mechanical piping, concrete pad, and all work 
(excluding items included in other bid items) for the pressure reducing 
station including all civil, structural, mechanical, and other work required 
per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
25. Bid Item 25: Carmel Avenue: 8-inch Pipeline (PVC):  

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
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26. Bid Item 26: Carmel Avenue: Slurry Seal:  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to furnish and install a 
complete slurry seal pavement treatment where shown on the drawings, 
including removal of pavement markings all labor, materials, tools and 
equipment in performing all Work (excluding items included in other bid 
items) required per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Square Yard. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item.  
27. Bid Item 27: Carmel Avenue: Pavement Striping:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, developing a striping plan and obtaining approval of the 
plan, and other activities required to furnish and install a complete striping 
system on the road where striping was removed, damaged, or otherwise 
impacted by work, and all work (excluding items included in other bid 
items) required per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
28. Bid Item 28: Marina Heights Drive: 16-inch Pipeline (Ductile Iron): 

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
29. Bid Item 29: Marina Heights Drive: Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete pressure reducing station including the excavation, grading, 
subgrade installation, pressure reducing vault, future flow meter vault, 
above ground air valve, mechanical piping, concrete pad, and all work 
(excluding items included in other bid items) for the pressure reducing 
station including all civil, structural, mechanical, and other work required 
per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
30. Bid Item 30: Marina Heights Drive: Slurry Seal:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete slurry seal pavement treatment where shown on the drawings, 
including removal of pavement markings all labor, materials, tools and 
equipment in performing all Work (excluding items included in other bid 
items) required per the Contract Documents.  
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b. Measurement: Measurement for this bid item is by Square Yard. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item.  
31. Bid Item 31: Marina Heights Drive: Pavement Striping:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, developing a striping plan and obtaining approval of the 
plan, and other activities required to furnish and install a complete striping 
system on the road where striping was removed, damaged, or otherwise 
impacted by work, and all work (excluding items included in other bid 
items) required per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
32. Bid Item 32: Abrams Drive & North of Imjinm Parkway: 12-inch Pipeline (DIP):  

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
33. Bid Item 33: Abrams Drive North of Imjinm Parkway: Slurry Seal:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete slurry seal pavement treatment where shown on the drawings, 
including removal of pavement markings all labor, materials, tools and 
equipment in performing all Work (excluding items included in other bid 
items) required per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Square Yard. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item.  
34. Bid Item 34: Abrams Drive North of Imjinm Parkway: Pavement Striping:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, developing a striping plan and obtaining approval of the 
plan, and other activities required to furnish and install a complete striping 
system on the road where striping was removed, damaged, or otherwise 
impacted by work, and all work (excluding items included in other bid 
items) required per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
35. Bid Item 35: Potable Water Pipeline: Imjin Parkway: 12-inch Pipeline  

a. Bid Item Description: Work in this bid item generally includes 
installation of the pipeline and includes excavation, disposal of 
debris, protection and restoration of existing improvements such as 
utility crossings, furnishing and installing pipeline, trench bedding, 
backfill, compaction, disposal of excess soil, compaction, specified 
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testing procedures, temporary and permanent surface restoration 
and temporary and permanent paving, and all other associated work 
(excluding items included in other bid items) necessary to install the 
pipe complete and in place per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
36. Bid Item 36: Potable Water Pipeline: Imjin Parkway Blow-off Assemblies: 

a. Bid Item Description: Work in this bid item generally includes all 
materials, labor, equipment, and other activities required to furnish 
and install blow-off valves and assemblies including, but not limited 
to, trenching, earthwork, valve, piping, fittings, valve boxes, all labor, 
materials, tools and equipment in performing all Work (excluding 
items included in other bid items) per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
37. Bid Item 37: Potable Water Pipeline: Imjin Parkway Combination 

Air/Vacuum Valves: 
a. Bid Item Description: Work in this bid item generally includes all 

materials, labor, equipment, and other activities required to furnish 
and install air valve assemblies including, but not limited to, 
earthwork, valve, piping, fittings, valve boxes, vent risers, and all 
other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
38. Bid Item 38: Potable Water Pipeline: Imjin Parkway 12-inch Isolation 

Valves (Gate):  
a. Bid Item Description: Work in this bid item generally includes all 

materials, labor, equipment, and other activities required furnish and 
installing valves including, but not limited to, earthwork, valve, 
piping, fittings, valve boxes, and all other associated work 
(excluding items included in other bid items) necessary to install the 
pipe complete and in place per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
35.39. Bid Item 395: Pressure Test and Disinfect Existing Pipeline in UCMBEST 

Property:  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, developing a plan to pressure test and disinfect the 
existing recycled water facilities in UCMBEST property (as shown in the 
Appendix) including assuming not less than 5 days for a crew to physically 
locate and perform general cleaning and routine maintenance on and 
repair of all appurtenances (air valves, blow-offs, etc.) to ensure they are 
operational, flushing the entire existing system to remove any sediment 
buildup with the existing pipelines, pressure testing and disinfecting the 
system prior to connecting to it at Blanco Road.  

b. Measurement: Measurement for this bid item is by Lump Sum. 



May 6, 2020 – ADDENDUM 5 01270-11 7568C10 
pw://Carollo/Documents/Client/CA/MCWD/7568C10/Specifications/01270 (ADD5) 

c. Payment: Payment for this bid item will be made for actual work 
completed in proportion to the total value of work for this bid item. 

36.40. Bid Item 4036: Blanco Road: 12-inch Pipeline (PVC):  
a. Bid Item Description: Work in this bid item generally includes installation 

of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
37.41. Bid Item 4137: Allowance for sensitive plant species restoration on 

Blanco Road:  
a. Bid Item Description: A preconstruction survey for sensitive plant species 

identified Monterey Spineflower west of Blanco road, in the pipeline 
alignment from Research Drive to Reservation Road. MCWD will hire a 
biologist to develop a Rare Plant Restoration Plan, which is anticipated to 
generally consist of requirements to separately excavate, store, and re-
place soil where the Monterey Spineflower was growing and temporarily 
provide water to help re-establish growth. Since the Restoration Plan has 
not yet been completed and the requirements defined, this allowance is a 
placeholder for that work. 

b. Measurement: Measurement for this bid item is a defined allowance. 
c. Payment: Payment for this bid item will be made based on actual costs of 

sensitive plant species restoration. Payment will only be made if 
specifically authorized in writing by the Construction Manager in advance 
of the work taking place. 

38.42. Bid Item 4238: Blanco Road: Launching Shaft for Guided Auger Boring 
Installation:  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to install the launching 
shaft, as required, for the guided auger boring installation, including but 
not limited to designing and installing the shaft, groundwater dewatering, 
excavation material processing and disposal, restoration of existing 
improvements such as vegetation, and shaft restoration including, 
bedding, backfill, disposal of excess soil, specified testing procedures, 
and all other associated work (excluding items included in other bid items) 
per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
39.43. Bid Item 4339: Blanco Road: Guided Auger Boring Casing Pipeline 

Installation:  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to set up the guided auger 
boring installation, boring the casing pipe, grouting the annular space 
outside the casing pipe, and ancillary operations, including but not limited 
to obtaining and boring with guided auger boring machine, head recovery, 
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excavation material processing, grouting, and disposal of boring of debris, 
specified testing procedures, and all other associated work (excluding 
items included in other bid items) per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
40.44. Bid Item 4440: Blanco Road: Guided Auger Boring Carrier Pipeline 

Installation (PVC):  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to set up the carrier 
pipeline installation within the bored casing, installing runners on the 
carrier pipe, installing the carrier pipe, grouting the annular space between 
the carrier and the casing pipe, installing end seals, and ancillary 
operations, including but not limited to and disposal of debris, specified 
testing procedures, and all other associated work (excluding items 
included in other bid items) per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
41.45. Bid Item 451: Reservation Road: Receiving Shaft for Guided Auger 

Boring Installation:  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to install the receiving 
shaft, as required, for the guided auger boring installation, including but 
not limited to designing and installing the shaft, groundwater dewatering, 
excavation material processing and disposal, restoration of existing 
improvements such as vegetation, and shaft restoration including, 
bedding, backfill, disposal of excess soil, specified testing procedures, 
and all other associated work (excluding items included in other bid items) 
per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
42.46. Bid Item 462: Reservation Road: 12-inch Pipeline (PVC):  

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
43.47. Bid Item 473: Reservation Road: 2.5-inch Grind and Inlay:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete asphalt pavement grind and inlay where shown on the drawings, 
including removal of pavement markings, wedge grinds, conform grinds, 
asphalt concrete, ensuring existing utility valve cans and monuments are 
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flush with grade, all labor, materials, tools and equipment in performing all 
Work (excluding items included in other bid items) required per the 
Contract Documents.  

b. Measurement: Measurement for this bid item is by Square Yard. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item.  
44.48. Bid Item 4448: Reservation Road: Pavement Striping:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, developing a striping plan and obtaining approval of the 
plan, and other activities required to furnish and install a complete striping 
system on the road where striping was removed, damaged, or otherwise 
impacted by work, and all work (excluding items included in other bid 
items) required per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
45.49. Bid Item 495: 9th Street: 8-inch Pipeline (Ductile Iron): 

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
46.50. Bid Item 5046: 9th Street: Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete pressure reducing station including the excavation, grading, 
subgrade installation, pressure reducing vault, future flow meter vault, 
above ground air valve, mechanical piping, concrete pad, and all work 
(excluding items included in other bid items) for the pressure reducing 
station including all civil, structural, mechanical, and other work required 
per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
47.51. Bid Item 5147: 9th Street: 8-inch Pipeline (PVC): 

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
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c. Payment: Payment for this bid item will be made at the Contract unit 
prices for the quantities determined as specified. 

48.52. Bid Item 5248: 9th Street: Slurry Seal:  
a. Bid Item Description: Work in this bid item generally includes all materials, 

labor, equipment, and other activities required to furnish and install a 
complete slurry seal pavement treatment where shown on the drawings, 
including removal of pavement markings all labor, materials, tools and 
equipment in performing all Work (excluding items included in other bid 
items) required per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Square Yard. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
49.53. Bid Item 5349: 9th Street: Pavement Striping:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, developing a striping plan and obtaining approval of the 
plan, and other activities required to furnish and install a complete striping 
system on the road where striping was removed, damaged, or otherwise 
impacted by work, and all work (excluding items included in other bid 
items) required per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
50.54. Bid Item 540: Coe Avenue: 8-inch Pipeline (Ductile Iron):  

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
51.55. Bid Item 551: Coe Avenue: Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete pressure reducing station including the excavation, grading, 
subgrade installation, pressure reducing vault, future flow meter vault, 
above ground air valve, mechanical piping, concrete pad, and all work 
(excluding items included in other bid items) for the pressure reducing 
station including all civil, structural, mechanical, and other work required 
per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
52.56. Bid Item 562: Coe Avenue: 8-inch Pipeline (PVC): 

a. Bid Item Description: Work in this bid item generally includes installation 
of the pipeline and includes excavation, disposal of debris, protection and 
restoration of existing improvements such as utility crossings, furnishing 
and installing pipeline, trench bedding, backfill, compaction, disposal of 
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excess soil, compaction, specified testing procedures, temporary and 
permanent surface restoration and temporary and permanent paving, and 
all other associated work (excluding items included in other bid items) 
necessary to install the pipe complete and in place per the Contract 
Documents. 

b. Measurement: Measurement for this bid item is by Linear Foot. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
53.57. Bid Item 573: Coe Avenue: Slurry Seal:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, and other activities required to furnish and install a 
complete slurry seal pavement treatment where shown on the drawings, 
including removal of pavement markings all labor, materials, tools and 
equipment in performing all Work (excluding items included in other bid 
items) required per the Contract Documents.  

b. Measurement: Measurement for this bid item is by Square Yard. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item.  
54.58. Bid Item 584: Coe Avenue: Pavement Striping:  

a. Bid Item Description: Work in this bid item generally includes all materials, 
labor, equipment, developing a striping plan and obtaining approval of the 
plan, and other activities required to furnish and install a complete striping 
system on the road where striping was removed, damaged, or otherwise 
impacted by work, and all work (excluding items included in other bid 
items) required per the Contract Documents. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
59. Bid Item 59: Patton Parkway Turnout: Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all 
materials, labor, equipment, and other activities required to furnish 
and install a complete pressure reducing station including the 
excavation, grading, subgrade installation, pressure reducing valve, 
backflow preventer, valves and appurtenances, mechanical piping, 
concrete pad, and all work (excluding items included in other bid 
items) for the pressure reducing station including all civil, structural, 
mechanical, and other work required per the Contract Documents. 
The tie-in is approximately located at STA 212+31 on Drawing C-21, 
included in the Appendices. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
60. Bid Item 60: 5th Avenue Turnout: Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all 
materials, labor, equipment, and other activities required to furnish 
and install a complete pressure reducing station including the 
excavation, grading, subgrade installation, pressure reducing valve, 
backflow preventer, valves and appurtenances, mechanical piping, 
concrete pad, and all work (excluding items included in other bid 
items) for the pressure reducing station including all civil, structural, 
mechanical, and other work required per the Contract Documents. 
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The tie-in is approximately located at STA 267+96 on Drawing C-26, 
included in the Appendices. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
61. Bid Item 61: 5th Avenue Turnout (2): Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all 
materials, labor, equipment, and other activities required to furnish 
and install a complete pressure reducing station including the 
excavation, grading, subgrade installation, pressure reducing valve, 
backflow preventer, valves and appurtenances, mechanical piping, 
concrete pad, and all work (excluding items included in other bid 
items) for the pressure reducing station including all civil, structural, 
mechanical, and other work required per the Contract Documents. 
The tie-in is approximately located at STA 273+10 on Drawing C-27, 
included in the Appendices. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
62. Bid Item 62: 5th Avenue Turnout (3): Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all 
materials, labor, equipment, and other activities required to furnish 
and install a complete pressure reducing station including the 
excavation, grading, subgrade installation, pressure reducing valve, 
backflow preventer, valves and appurtenances, mechanical piping, 
concrete pad, and all work (excluding items included in other bid 
items) for the pressure reducing station including all civil, structural, 
mechanical, and other work required per the Contract Documents. 
The tie-in is approximately located at STA 283+41 on Drawing C-28, 
included in the Appendices. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
63. Bid Item 63: Engineer Lane Turnout: Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all 
materials, labor, equipment, and other activities required to furnish 
and install a complete pressure reducing station including the 
excavation, grading, subgrade installation, pressure reducing valve, 
backflow preventer, valves and appurtenances, mechanical piping, 
concrete pad, and all work (excluding items included in other bid 
items) for the pressure reducing station including all civil, structural, 
mechanical, and other work required per the Contract Documents. 
The tie-in is approximately located at STA 321+48 on Drawing C-32, 
included in the Appendices. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
64. Bid Item 64: General Jim Moore Boulevard (GJMB) Turnout: Pressure 

Reducing Station: 
a. Bid Item Description: Work in this bid item generally includes all 

materials, labor, equipment, and other activities required to furnish 
and install a complete pressure reducing station including the 
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excavation, grading, subgrade installation, pressure reducing valve, 
backflow preventer, valves and appurtenances, mechanical piping, 
concrete pad, and all work (excluding items included in other bid 
items) for the pressure reducing station including all civil, structural, 
mechanical, and other work required per the Contract Documents. 
The tie-in is approximately located at STA 344+27 on Drawing C-34, 
included in the Appendices. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
65. Bid Item 65: GJMB Golf Course Turnout: Pressure Reducing Station: 

a. Bid Item Description: Work in this bid item generally includes all 
materials, labor, equipment, and other activities required to furnish 
and install a complete pressure reducing station including the 
excavation, grading, subgrade installation, pressure reducing valve, 
backflow preventer, valves and appurtenances, mechanical piping, 
concrete pad, and all work (excluding items included in other bid 
items) for the pressure reducing station including all civil, structural, 
mechanical, and other work required per the Contract Documents. 
The tie-in is approximately located at STA 137+30 on Drawing C-06, 
included in Appendix J. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 
55.66. Bid Item 6655: Reimbursement Allowance for City of Marina 

Encroachment Permit Fee:  
a. Bid Item Description: This bid item is an allowance for the encroachment 

permit fee.  
b. Measurement: Measurement for this bid item is a defined allowance.  
c. Payment: Payment for this bid item will be for actual cost paid for the 

encroachment permit. Markups, contingencies, labor, and/or any other 
costs shall not be included. 

56.67. Bid Item 6756 : Reimbursement Allowance for Monterey County 
Encroachment Permit Fee:  
a. Bid Item Description: This bid item is an allowance for the encroachment 

permit fee.  
b. Measurement: Measurement for this bid item is a defined allowance.  
c. Payment: Payment for this bid item will be for actual cost paid for the 

encroachment permit. Markups, contingencies, labor, and/or any other 
costs shall not be included. 

57.68. Bid Item 6857: Reimbursement Allowance for City of Seaside 
Encroachment Permit Fee:  
a. Bid Item Description: This bid item is an allowance for the encroachment 

permit fee.  
b. Measurement: Measurement for this bid item is a defined allowance.  
c. Payment: Payment for this bid item will be for actual cost paid for the 

encroachment permit. Markups, contingencies, labor, and/or any other 
costs shall not be included.  

58.69. Bid Item 6958: Reimbursement Allowance for Business License Fees 
from Cities and County:  
a. Bid Item Description: This bid item is an allowance for business license 

fees from the City of Marina, City of Seaside, and County of Monterey.  
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b. Measurement: Measurement for this bid item is a defined allowance.  
c. Payment: Payment for this bid item will be for actual cost paid for the 

business license. Markups, contingencies, labor, and/or any other costs 
shall not be included.  

59.70. Bid Item 7059: Potential Installation of 1-inch Service per Detail W-1:  
a. Bid Item Description: Work in this bid item generally includes excavation, 

disposal of debris, protection and restoration of existing improvements 
such as utility crossings, furnishing and installing pipeline, trench bedding, 
backfill, compaction, disposal of excess soil, compaction, specified testing 
procedures, temporary and permanent surface restoration and temporary 
and permanent paving, and all other associated work (excluding items 
included in other bid items) necessary to install a recycled water service 
installation per MCWD Detail W-1. MCWD may elect to install 1-inch 
services that have not yet been identified. For bidding purposes, 
Contractor shall assume the service is from an 8-inch diameter recycled 
water main and the back of curb is 40 feet from the recycled water main.  

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
60.71. Bid Item 7160: Potential Installation of 4-inch Service:  

a. Bid Item Description:: Work in this bid item generally includes excavation, 
disposal of debris, protection and restoration of existing improvements 
such as utility crossings, furnishing and installing pipeline, trench bedding, 
backfill, compaction, disposal of excess soil, compaction, specified testing 
procedures, temporary and permanent surface restoration and temporary 
and permanent paving, and all other associated work (excluding items 
included in other bid items) necessary to install a recycled water service 
installation per MCWD Detail W-1. MCWD may elect to install 4-inch 
services that have not yet been identified. For bidding purposes, 
Contractor shall assume the service includes an 8-inch by 4-inch 
mechanical joint tee with restrained retainer glands, 4-inch gate valve, 40 
feet of 4-inch diameter DR14 C900 PVC pipeline and a 4-inch mechanical 
joint cap. 

b. Measurement: Measurement for this bid item is by Each. 
c. Payment: Payment for this bid item will be made at the Contract unit 

prices for the quantities determined as specified. 
61.72. Bid Item 7261: Contingency Allowance for Unknown Utility Conflicts:  

a. Bid Item Description: This bid item is an allowance for work associated 
with mitigating the impacts of an unknown utility, such a lowering the 
pipeline to avoid a conflict with the unknown utility. 

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made based on actual costs of 

mitigating the impacts of an unknown utility, and shall be tracked on a 
time and material basis. Payment will only be made if specifically 
authorized in writing by the Construction Manager in advance of the work 
taking place. 

62.73. Bid Item 7362: All work required to be completed for the project that is not 
included in the previous bid items: 
a. Bid Item Description: Work in this bid item generally includes all work 

needed to complete the project that is not specifically included in other Bid 
Items. This bid item is intended to provide a location for miscellaneous 
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work required to complete the project that is not covered by any other bid 
item.  

b. Measurement: Measurement for this bid item is by Lump Sum. 
c. Payment: Payment for this bid item will be made for actual work 

completed in proportion to the total value of work for this bid item. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 
END OF SECTION 
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SECTION 01292 

SCHEDULE OF VALUES 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section includes: Requirements for preparation, format, and submittal of Schedule 
of Values. 

1.02 PREPARATION 

A. Print out Schedule of Values from accepted Preliminary or Baseline Schedule 
submitted and accepted under Section 01324B - Progress Schedules and 
Reports - Medium Projects. 

B. Specific Items to Include in Schedule of Values: 
1. In addition to all the bid items, and items obtained from the preliminary or 

baseline schedule, the following items shall be specifically listed in the 
schedule of values: 
a. Changeable message sign boards. 
b. Door hangers for Public Notifications. 
c. Quality control testing required to be performed by Contractor. 
d. Pressure Reducing Station mechanical work. 
e. Pressure Reducing Station structural work. 
f. Pressure Reducing Station testing. 
g. Potholing. 
h. CCTV inspections. 
i. Field surveying. 
j. Dust control. 
k. Trench cutoff walls. 
l. Project schedule preparation and updates. 
m. Unit prices for all work included in Bid Item 7362. 

C. For unit price contracts, items should include a proportional share of the 
Contractor's overhead and profit so that the total of all items will equal the Contract 
value.  

D. Schedule of Values shall be a listing of all cost loaded, on- site construction 
activities from the progress schedule, listed in numerical order, showing that the 
sum total of all cost loaded activities equals the value of Contract. 

E. When the schedule is changed or revised to include added or deleted work, the 
Schedule of Values shall also be revised such that the sum total of all cost loaded 
activities continuously equals the current Contract value. 
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1.03 SUBMITTALS 

A. Submit Schedule of Values for the Preliminary Schedule in accordance with the 
requirements in Article "Preliminary Schedule", Section 01324B - Progress 
Schedules and Reports - Medium Projects. 

B. Submit Schedule of Values for the Baseline Schedule in accordance with the 
requirements in Article "Baseline Schedule", Section 01324B - Progress Schedules 
and Reports - Medium Projects. 

C. Submittal of the Schedule of Values is a condition precedent to the issuance of any 
payment under this Contract. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 
 

END OF SECTION 



May 6, 2020 – ADDENDUM 5 01550-1 7568C10 
pw://Carollo/Documents/Client/CA/MCWD/7568C10/Specifications/01550 (ADD5) 

SECTION 01550 

TRAFFIC CONTROL 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section includes: Traffic control requirements to keep streets and traffic ways open 
for the passage of vehicles, bicyclists, and pedestrians during the construction 
period. 

1.02 SUBMITTALS 

A. Approved and signed copies of: 
1. Encroachment permits. 
2. Qualifications of Engineer preparing traffic control plan. 
3. Traffic control plan (TCP). 
4. Notification plan. 

1.03 AUTHORITIES HAVING JURISDICTION (AHJ) 

A. Authorities Having Jurisdiction (AHJ) are listed in Section 01140. 

B. AHJ traffic control requirements supersede the requirements of this Section. 

C. Comply with AHJ traffic control requirements. 

1.04 MEASUREMENT AND PAYMENT 

A. Contractor is responsible for paying all costs associated with permits, plans, 
implementation, and maintenance as specified in Section 01294 - Applications for 
Payment. 

1.05 ENCROACHMENT PERMIT 

A. Contractor shall be responsible for paying and obtaining Encroachment Permits 
approved by AHJ. 

B. Draft Encroachment Permits are included as Appendices and are the result of 
coordination between the AHJ, MCWD, and Engineer during design development. 
For bidding purposes, Contractors shall assume the terms of the Draft 
Encroachment Permits will be consistent with the terms of the final encroachment 
permits. 

1.06 TRAFFIC CONTROL PLAN (TCP) 

A. Contractor shall pay for traffic control plans to be developed and submit to the ADJ 
AHJ for review and approval. Contractor shall revise traffic control plans as needed.  
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B. Traffic control plans shall be prepared and stamped by a California licensed 
professional engineer with at least 5 years' experience preparing traffic control 
plans. 

C. Traffic control plans shall include: 
1. Specific plans for traffic control at each location of work, rather than generic 

plans. 
2. Schedule, duration and phasing of proposed work. 
3. Detour, lane closure and proposed signage plan. 
4. Location of K-rail with detail of appropriate end treatments. 
5. The traffic control plans shall conform to the California MUTCD and shall 

show the locations of all traffic control devices, markings and 
signageshow the locations of all traffic control devices, signage, and markings 
per California MUTCD. 

6. Bicyclist detours shall conform to the California MUTCD and shall be 
submitted as part of the TCP as necessary. 

5.7. Pedestrian detours shall conform to the California MUTCD and shall be 
submitted as part of the TCP as necessary. 

D. Approval of the TCP by the AHJ shall in no way relieve the Contractor of the 
responsibility for traffic and safety requirements. 

E. Include labor, material, equipment, tools, and services used in the regulation of 
construction traffic to and from the project site as well as public vehicular and 
pedestrian traffic within the project limits. 

F. Provide a TCP for each phase or segment of the construction meeting the 
requirements of the AHJ and this Section. Plans should be street specific, not 
generic: 
1. Each TCP shall be considered separately. 

G. TCP constraints: 
1. The following are general guidelines for preparing traffic control plans and 

shall be used where no other information is available.  
2. Road closures have been discussed with each agency and are not permitted. 
3. Access to all local streets and residences shall be maintained at all times, 

except as noted. Turn lanes are not considered as travel lanes. Provide one 
travel lane that is 12 feet wide in each direction at all times. The table below 
describes the traffic control restrictions. 



May 6, 2020 – ADDENDUM 5 01550-3 7568C10 
pw://Carollo/Documents/Client/CA/MCWD/7568C10/Specifications/01550 (ADD5) 

Traffic Control Lane Closure Special Requirements 

Street Name Days/Hours Minimum Lanes to Remain Open 

Street with two lanes 
(one lane in each 
direction) or less than 
36 feet wide  

Allowable working 
hours 
 

One lane shall remain open at all times, 
alternating traffic flow in each direction for a 
wait time of not more than 5 minutes. Traffic 
shall not be allowed to back up into any 
intersections.  

Street with more than 
two lanes or 36 feet or 
more wide 

Allowable working 
hours 
 

One lane shall remain open at all times, 
alternating traffic flow in each direction for a 
wait time of not more than 5 minutes. Traffic 
shall not be allowed to back up into any 
intersections. 

H. Intersection of Blanco Road and Reservation Road 
1. The receiving shaft at the Intersection of Blanco Road and Reservation road 

will require a specifically developed traffic control plan for both working and 
non-working hours.  

2. At all times, at least one standard 12-foot width lane of traffic shall be 
maintained in the southeast bound direction on Reservation Road through the 
intersection and one standard 12-foot lane width shall be maintained for a 
dedicated turning lane for southeast bound traffic on Reservation Road turning 
left onto Blanco Road. 

3. During hours where lighting is reduced from clear sky daytime hours 
(nighttime, fog, rain, etc.) temporary traffic control lighting shall be used to 
provide advance notice of a temporary detour and notice at the temporary 
detour.   

I. Submittal process: 
1. Submit TCP to Engineer for review for conformance with the contract 

requirements. TCPs not in conformance with the contract requirements will be 
returned from the Engineer to the Contractor for revision and resubmittal. 

2. Once the Engineer accepts the TCP for conformance with the contract 
requirements, Contractor shall submit the TCP to the AHJ for approval. 

3. Contractor shall revise the TCP per comments from the AHJ. 
4. Contractor shall submit approved TCP to the Engineer within 48 hours of 

approval by the AHJ.  

J. Changes to the TCP: 
1. If, during the execution of the work, the Contractor determines that the traffic 

control is not functioning as intended, the Contractor shall submit revised TCP 
to AHJ for approval. 

2. Submit approved revised TCP to the Engineer within 48 hours of completing a 
change. 

K. Provide for the protection of the traveling public, pedestrians, bicyclists, and workers 
within the area covered by the limits of construction, at all times when the area is 
affected by construction facilities or activities including the following: 
1. Public traffic access. 
2. Business access. 
3. Private property access: 
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a. Warn, control, protect, and expedite vehicular and pedestrian traffic 
through the private property. 

4. Driveway access. 
5. Pedestrian access. 
6. Bus stop access: 

a. Provide Bus Stop Closure Schedule (BSCS) attached to TCP. 
b. BSCS shall identify specific durations and times of day for all proposed 

bus stop closures. 
c. Closures are not to exceed 2 consecutive bus stops at a time or 

1,000 feet at a time. 
d. During construction, coordinate with AHJ regarding specific dates of bus 

stop closures: 
1) Inform Owner of coordination details. 

7. Sanitation (trash) truck access. 
8. Bike access: 

a. Maintain safe bike facilities through the work zone and associated traffic 
control layouts. 

b. Provide alternative bike facilities or designated detour routes when 
necessitated by temporary removal of existing bike lanes. 

9. Emergency vehicle access: 
a. Maintain access for emergency vehicles at all times. 

10. School zones and safe routes to school: 
a. When a designated Safe Route to School is encroached upon by a 

construction work zone or the AHJ identifies a need for students to be 
assisted in the safe crossing through the work zone, provide a qualified 
crossing guard approved by the AHJ: 
1) Crossing guard shall be present for the full duration of time that 

children are likely to be present, as determined by the AHJ.  
2) Contractor is responsible for fees associated with the use of crossing 

guards. 
11. Protection from excavations: 

a. Open trench signs (sign number C27 (CA) or similar) shall be in place 
when there is an open trench or excavation, which is considered 
greater than 3-inches in depth for the purposes of placing the sign. 
n. The open trench sign shall be placed on all open trenches in 
accordance with California MUTCD Section 6F.103.  

b. Continuous barricades shall be installed preventing the travelling public 
including, but not limited to, motorists, bikers and pedestrians from 
entering the construction zone from the direction of the traffic flow and 
shall be installed near the trench or excavation area. 

12. Limit access to work sites. 

1.07 NOTIFICATION PLAN 

A. See Section 01140 for additional requirements. 

B. Submit Notification Plan to Engineer for approval. 

C. Define who will notify, how they will notify, and when they will notify: 
1. Notify affected emergency agencies, residences, and businesses within the 

area of current work 1 month prior to start of operations.  
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2. Notify AHJ for any traffic control or work areas affecting traffic signals, public 
bus routes, or bus stops at a minimum of 1 week prior to any the work. 

D. Notify Construction Manager 15 days prior to start of construction. 

E. Notify the AHJ a minimum of 2 working days prior to the anticipated beginning of 
construction: 
1. Emergency services, such as police and fire.  
2. Other services, such as bus service, mail and garbage collection. 

F. Vehicular Traffic: Define placement of the following: 
1. Project signs: 

a. See Sections 00 73 50 - State Revolving Fund and Proposition 1 Funding 
Requirements and 01500 - Temporary Facilities and Controls for project 
sign requirements. 

b. A minimum of 1 sign is required at each project location from the time 
work begins until final paving and striping is completed: 
1) Once final paving and striping is completed, Contractor may relocate 

project sign to another location. 
c. Locate project signs as indicated on the Drawings. 

2. Text message boards (changeable message signs): 
a. Locate text message boards in all directions where traffic enters the work 

area, while work is occurring. Provide text message boards a minimum of 
1 week before work begins. Text message boards shall be used for the 
duration of work through final paving and striping. 

PART 2 PRODUCTS  

Not Used. 

PART 3 EXECUTION  

Not Used. 
 

END OF SECTION 
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SECTION 02742A 

ASPHALTIC CONCRETE PAVING (CA) 

PART 1 GENERAL 

1.01 SUMMARY 

A. Paving shall comply with the paving requirements of the local agency having 
jurisdiction, which shall take precedence over the requirements in this Section.  

B. Where paving is required in other areas, or if the local agency having jurisdiction 
does not have paving requirements, the requirements of this Section shall govern.  

C. Temporary paving is defined in this Section. If a local agency having jurisdiction has 
a temporary paving requirement, the local agency requirement shall take 
precedence over the requirements in this Section. 

1.02 REFERENCES 

A. ASTM International (ASTM): 
1. D1557 - Standard Test Method for Laboratory Compaction Characteristics of 

Soil Using Modified Effort (56,000 ft. lbf/f4 3̂)(2,700 kN-m/m3). 
2. D1561 - Standard Practice for Preparation of Bituminous Mixture Test 

Specimens by Means of California Kneading Compactor. 

B. Caltrans Standard Test Methods: 
1. Calif Test 202 - Sieve Analysis of Fine and Coarse Aggregates. 
2. Calif Test 304 - Preparation of Bituminous Mixtures for Testing. 
3. Calif Test 362 - Determining Asphalt Content in Bituminous Mixtures by 

Vacuum Extraction. 
4. Calif Test 375 - Determining the In-Place Density and Relative Compaction of 

AC Pavement. 
5. Calif Test 379 - Determining Asphalt Content in Bituminous Mixtures (Troxler 

Nuclear Gauge Model 3241). 

C. State of California Department of Transportation Standard Specifications, latest 
edition (Caltrans Standard Specifications): 
1. Section 37 - Bituminous Seals. 
2. Section 39 - Hot Mix AsphaltAsphalt Concrete. 
3. Section 88 - Geosynthetics. 
4.3. Section 92 -– Asphalt Binderss. 
5. Section 93 - Liquid Asphalts. 
4. Section 94 - Asphaltic Emulsions. 
6.5. Section 96 – Geosynthetics. 

1.03 SYSTEM DESCRIPTION 

A. This Work shall consist of furnishing and mixing aggregate and asphalt binder at a 
central mixing plant, spreading and compaction of the mixture as specified and as 
indicated on the Drawings. 
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B. In general, asphalt concrete and asphalt concrete base shall conform to 
Section 39 “Hot Mix Asphalt,” and all applicable referenced sections of the Caltrans 
Standard Specifications: 
1. Where conflicts exist, this specification shall govern. 

C. Temporary paving: 
1. Temporary paving shall be per the requirements of the Authority Having 

Jurisdiction. Where the Authority Having Jurisdiction does not specify 
temporary paving requirements, the following requirements shall apply: 
a. Trenches shall be paved with temporary Hot Mix Asphalt pavement 

immediately following the trench backfill.  
b. All temporary asphalt shall be a minimum 2 inches thick for roads with a 

speed limit of 25 miles per hour or less and a minimum 3 inches thick for 
roads with a speed limit over 25 miles per hour.  

c. Temporary asphalt shall be property compacted flush with existing paving 
using a vibratory roller or vibratory plate.  

2. All temporary paving must be kept up daily at the Contractor's expense.  

1.04 DEFINITIONS 

A. “Asphalt Concrete” as used by Caltrans shall be considered the “Surface Course,” 
or the final lift of the pavement section. 

B. “Asphalt Concrete Base” as used by Caltrans shall be the remaining portion of the 
asphalt pavement section excluding the final lift. 

C. “Asphalt Pavement” shall be the total pavement section of asphalt including Asphalt 
Concrete and Asphalt Concrete Base. 

1.05 SUBMITTALS 

A. Mix design. 

B. Shop drawings. 

C. Product data: 
1. Asphalt. 
2. Asphalt aggregate. 
3. Pavement reinforcing fabric. 

D. Quality control submittals: 
1. Test results. 
2. Certificate of Compliance. 
3. Certificate of Competence. 

E. Equipment list. 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Asphalt pavement delivery: 
1. Transport the mixture from the mixing plant to the point of use in vehicles 

having tight bodies previously cleaned of all foreign materials. 
2. Treat bodies as necessary to prevent material from sticking to the bodies. 
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3. Cover each load with canvas or other suitable material of sufficient size and 
thickness to protect the asphalt mixture from the weather. 

1.07 PROJECT CONDITIONS 

A. Environmental requirements: 
1. Asphalt concrete: 

a. Place asphalt concrete only when surface is dry, and when atmospheric 
temperature in the shade is 40 degrees Fahrenheit and rising, or above 
50 degrees Fahrenheit if falling. 

b. Do not place asphalt concrete when weather is foggy or rainy, when base 
on which material is to be placed is in wet or frozen conditions, or when, in 
the opinion of the Engineer, weather conditions will prevent proper 
handling, finishing, or compaction of the mixtures. 

2. Prime coat: 
a. Do not apply prime coat when atmospheric temperature is below 

60 degrees Fahrenheit. 
b. Apply prime coat only when base course is dry or contains moisture not in 

excess of that which will permit uniform distribution and desired 
penetration. 

PART 2 PRODUCTS 

2.01 ASPHALT PAVEMENT MATERIALS 

A. Asphalts: 
1. Asphalt binder: Steam-refined paving asphalt, PG 64-10 conforming to 

Section 92-1.02C “Grades” of the Caltrans Standard Specifications. 
2. Prime coat and tack coat: Grade SC-70 cConforming to Section 9339 of the 

Caltrans Standard Specifications. 
3. Fog seal: Asphaltic emulsion, Grade SS-1h. 

B. Asphalt aggregate: 
1. Aggregate for asphalt concrete shall conform to Section 39-1.02E of the 

Caltrans Standard Specifications for Type B grading, 1/2-inch maximum, 
medium. 

2. Aggregate for asphalt concrete base shall conform to Section 39-1.02E of the 
Caltrans Standard Specifications for Type B grading. 

C. Asphalt pavement shall be produced in a batch mixing plant, a continuous pugmill 
mixing plant, or dryer-drum mixing plant: 
1. Proportioning shall conform to Section 39-3.03 of the Caltrans Standard 

Specifications. 
2. Mixing shall conform to Section 39-3.04 of the Caltrans Standard 

Specifications. 

2.02 PAVEMENT-REINFORCING FABRIC 

A. Pavement-reinforcing fabric shall conform to Section 88-1.0296 and all applicable 
referenced sections of the Caltrans Standard Specifications, at the following 
locations: 
1.  All asphalt pavement. 
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2.03  SLURRY SEAL 

A. Slurry seal, Type II, shall be applied in conformance with the provisions in 
Section 37-2, and all applicable referenced sections of the Caltrans Standard 
Specifications, at the following locations: 
1. At all locations indicated on the Drawings. 

2.04 AGGREGATE BASE COURSE 

A. Aggregate base course: As specified in Section 02050 - Soils and Aggregates for 
Earthwork. 

B. Aggregate base course shall be placed at the following locations: 
1. Trench structural section below asphalt pavement. 

C. Compacted thickness of aggregate base course shall be the 12 inches or match 
existing, whichever is greater, unless otherwise indicated. 

2.05 EQUIPMENT 

A. Spreading and compacting equipment: 
1. Spreading equipment shall conform to Section 39-1.10 and all applicable 

referenced sections of the Caltrans Standard Specifications: 
a. Only in areas inaccessible to the machine, by approval of the Engineer, 

will hand spreading be permitted. 
2. Compaction equipment shall conform to Section 39-1.10 and all applicable 

referenced sections of the Caltrans Standard Specifications. 

2.06 SOURCE QUALITY CONTROL 

A. The Engineer will perform sampling and tests of materials in accordance with 
California Test Method Number 304 and California Test Method Number 362 
or 379, as applicable. Samples will be taken from materials as delivered to the site. 

PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verification of conditions: Verify surfaces and site conditions are ready to receive 
work. If unsatisfactory conditions exist, do not commence installation until such 
conditions have been corrected. Beginning application means acceptance of 
existing conditions. 

3.02 PREPARATION 

A. Protection: 
1. Protect concrete pavements and walks, curbs and bases, and other 

improvements adjacent to the operations with suitable materials. 
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2. Building and other surfaces shall be covered with paper or other protection, 
when required. 

3. Contractor shall be responsible for any damage caused by Contractor’s 
employees. All damage caused by the Contractor’s operations shall be 
repaired to the satisfaction of the Engineer at no additional cost to Owner. 

B. Subgrade preparation: 
1. Immediately prior to applying prime coat or tack coat, or immediately prior to 

placing the asphalt pavement when prime coat or tack coat is not required, the 
subgrade to receive asphalt pavement shall conform to the compaction 
requirement and elevation tolerances specified for the material involved and 
shall be cleaned to remove any loose or extraneous material. 

2. If the asphalt pavement is to be placed on an existing base or pavement that 
was not constructed as part of the contract, the Contractor shall clean the 
surface by sweeping, flushing, or other means to remove all loose particles of 
paving, all dirt, and all other extraneous material immediately before applying 
the prime coat or tack coat. 

3.03 PRIME COAT AND TACK COAT 

A. Prime coat: 
1. A prime coat of liquid asphalt shall be applied on all surfaces of base course 

material to be paved. 
2. Prime coat shall be applied at a rate of 0.25 gallons per square yard and shall 

conform to Section 93-1.03 of the Caltrans Standard Specifications for the 
distributor application of the grade of liquid asphalt being used. 

B. Tack coat: 
1. A tack coat of asphaltic emulsion shall be applied to all vertical surfaces of 

existing pavement, curbs, gutters, and construction joints in the surfacing 
against which additional material is to be placed, or as otherwise specified in 
this Section. 

2. Tack coat shall be applied in one application at a rate of 0.1 gallons per square 
yard of surface covered. 

3.04 ASPHALT PAVEMENT 

A. Compacted thickness of asphalt pavement shall be the 4 inches or match existing, 
whichever is greater, unless otherwise indicated. 

B. Placing materials in a windrow, then picking it up and placing it in the asphalt paver 
with loading equipment, will be permitted provided that: 
1. The asphalt paver is of such design that the material will fall into a hopper that 

has a movable bottom conveyor to feed and screed. 
2. The loader is constructed and operated so that substantially all of the material 

deposited into windrows is picked up and deposited into the paving machine. 
3. The windrow is deposited only so far in advance of the paver to provide for 

continuous operation of the paver and not so far as to allow the temperature of 
the asphalt pavement in the windrow to fall below 260 degrees Fahrenheit. 

C. Unless lower temperatures are directed by the Engineer, asphalt concrete shall be 
spread, and the first coverage of initial or breakdown compaction shall be performed 
when the temperature of the mixture is not less than 250 degrees Fahrenheit, and 
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all breakdown compaction shall be completed before the temperature of the mixture 
drops below 205 degrees Fahrenheit. 

D. Asphalt pavement shall be spread and compacted in not more than 2 inch layers 
and of the thicknesses indicated in the following table: 
1. A thickness tolerance of within 0.1 inches is allowed for asphalt concrete. 
2. A total thickness tolerance of within 0.2 inches is allowed for asphalt concrete 

base. 

E. A layer shall not be placed over another layer until the temperature of the layer is 
less than 160 degrees Fahrenheit at mid depth: 
1. If the temperature of any layer drops below 140 degrees Fahrenheit, or if 

directed by the Engineer, apply tack coat before placing next layer. 

F. Unless otherwise indicated on the Drawings, asphalt mixtures shall not be handled, 
spread, or windrowed in a manner that will stain the finished surface of any 
pavement or other improvements. 

G. The completed mixture shall be deposited on the prepared subgrade at a uniform 
quantity per linear foot, as necessary to provide the required compacted thickness 
without resorting to spotting, picking up, or otherwise shifting the mixture. 

H. Spreading: 
1. All layers of asphalt pavement shall be spread with an asphalt paver and shall 

conform to Section 39-1.11 and all applicable referenced sections of the 
Caltrans Standard Specifications. 

2. At locations where the asphalt pavement is to be placed over areas 
inaccessible to spreading and rolling equipment, all layers of asphalt pavement 
shall be distributed directly out of the back of the dump truck and spread by 
hand: 
a. Asphalt pavement spread by hand shall be compacted thoroughly to the 

required lines, grades, and cross-sections by means of pneumatic 
tampers, or by other methods that will produce the same degree of 
compaction as pneumatic tampers. 

I. Compaction: 
1. Compaction of asphalt pavement shall conform to Sections 39-1.11, 39-3.03, 

39-3.04, and all applicable referenced sections of the Caltrans Standard 
Specifications. 

2. Minimum required density for each layer of asphalt pavement shall be 
95 percent of that obtained in the laboratory in accordance with ASTM Test 
Method D1561. 

J. Segregation shall be avoided, and the surfacing shall be free of pockets of coarse 
or fine material. Asphalt pavement containing hardened lumps shall not be used: 
1. In areas inaccessible to paving and compacting equipment where spreading is 

done by hand, minimize the amount of segregation. 
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K. Location of longitudinal joints in the top layer will be determined by the Engineer 
and shall not adversely affect the quality of the finished product. 

L. At all locations, or as directed by the Engineer, the asphalt concrete shall be square 
and at least 1-inch thick when conforming to existing surfacing. Tapering or 
feathering is not allowed. 

M. Pavement Smoothness: 
1. Pavement smoothness shall comply with the 12-foot straightedge criteria 

as described in Caltrans Standard Specifications Section 36-3.01D(4) – 
Department Acceptance. 

3.05 FIELD QUALITY CONTROL 

A. Construction Manager shall pay for and perform all asphalt testing. 

B. Contractor shall control the quality of Work. Contractor shall anticipate the following 
testing will be performed: 
1. The type and size of the samples shall be suitable to determine conformance 

with stability, density, thickness, and other specified requirements. Use an 
approved power saw or core drill for cutting samples. Furnish all tools, labor, 
and materials for cutting samples, testing, and replacing the pavement where 
samples were removed. Take a minimum of 1 sample for every 
4,000 square feet of asphalt pavement placed. 

2. In-place density and compaction tests of the completed pavement in 
accordance with California Test Method Number 375, to determine compliance 
with the specified requirements. Submit test results to Engineer for approval. 

C. Cracks, settling of surface, improper drainage, improper compaction, and sloppy 
connection to previously laid surfaces will be construed as improper workmanship 
and will not be accepted. 

3.06 REQUIREMENTS OF AGENCIES HAVING JURISDICTION 

A. City of Marina: 
1. Per the City's Encroachment Permit Requirements. 
2. Final paving should occur after each segment of pipe is installed. 
3. Compaction testing results shall be provided to the City for review no later than 

the day after compaction testing takes place: 
a. Compaction testing shall occur per ASTM (not Caltrans) 

B. City of Seaside: 
1. Per the City's Encroachment Permit Requirements. 
2. Temporary paving shall be flush with the existing street. 
3. Minimum of 2 inches of temporary paving shall be provided. 

C. Monterey County: 
1. Per the County's Encroachment Permit Requirements. 
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3.07 MAINTENANCE OF PAVEMENT 

A. Upon completion of final rolling, traffic shall not be permitted on the finished 
pavement for at least 6 hours, or until the asphalt pavement has cooled sufficiently 
to withstand traffic without being deformed. 

3.08 WORKMANSHIP AND WARRANTY 

A. Contractor shall provide written warranty against defects in materials or 
workmanship for a period of not less than 1 year upon completion of Work. 

 
END OF SECTION 
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SECTION 02762 

PAVEMENT MARKINGS 

PART 1 GENERAL 

1.01 SUMMARY 

A. Paving markings shall comply with the pavement marking requirements of the local 
agency authority having jurisdiction, which shall take precedence over the 
requirements in this Section  

B. Replacement of removed pavement markings shall match the geometry, color, and 
type (ex. thermoplastic vs. paint) of pavement marking that was removed or the 
requirements of the local agency having jurisdiction. 

C. Where new pavement markings are required, and without requirements of the 
local authority having jurisdiction, this Section governs and includes: Pavement 
marking requirements for striping, text, and graphics; traffic signs. 

1.02 SUBMITTALS 

A. Product data. 

B. Manufacturer's instructions. 

1.03 QUALITY ASSURANCE 

A. Applicator qualifications: Minimum 5 years of experience of applying traffic markings 
with satisfactory performance record. 

B. Regulatory requirements: Comply with applicable requirements of governmental 
agencies having jurisdiction, including airborne emissions and industrial waste 
disposal requirements. 

1.04 PROJECT CONDITIONS 

A. Apply pavement marking paint when: 
1. Pavement is clean and thoroughly dry. 
2. Ambient temperature is above 40 degrees Fahrenheit. 
3. Precipitation is not expected within 12 hours of completion of application. 

PART 2 PRODUCTS 

2.01 PAVEMENT MARKING PAINT 

A. Manufacturers: One of the following or equal: 
1. Dunn-Edwards Corp. 
2. Glidden Co. 
3. Sherwin Williams Co. 
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B. Materials: 
1. Pavement marking paint, latex based: One of the following or equal: 

a. Dunn-Edwards: No. W 801, Vin-L-Stripe, epoxy-modified acrylic-latex 
based paint. 

b. Glidden: 63240 Series, UltraHide Latex Traffic Paint. 
c. Sherwin Williams: Set fast acrylic water borne traffic marking paint. 

2. Masonry conditioner: The following or equal: 
a. Sherwin Williams: B46WZ1000, Masonry Conditioner. 

3. Colors: 
a. Text: White. 
b. Parking dividers: White. 
c. No parking zone markings: Yellow. 
d. No parking curb: Red. 
e. Handicap zone markings: Blue and white: 

1) Blue paint: Match color No. 15090 in Federal Standard 595A as 
specified in Section 2-1720 of California Administrative Code 
Title 24 Handicap Regulations. 

f. Accessible parking dividers and accessible route: Yellow. 
g. Directional arrows: White. 
h. Driving lane dividers: White. 

2.02 TRAFFIC SIGNS 

A. Manufacturers: One of the following or equal: 
1. Seton Name Plate Co. 
2. Emedco. 

B. Material, shapes, and graphics: Post mounted baked enamel on steel sheet, 
reflectorized to show the same shape and color both day and night, with mounting 
holes, in accordance with the Uniform Traffic Control Devices manual. Fasten sign 
to post with stainless steel bolts. 

PART 3 EXECUTION 

3.01 PREPARATION 

A. Remove dirt, oil, grease, and other materials which may affect paint adhesion. 

B. Apply masonry conditioner on weathered or sandblasted surfaces, brick, or stucco. 

3.02 APPLICATION 

A. Apply paint at package consistency whenever possible. Thin paint as little as 
possible. 

B. Apply paint with specifically designed and manufactured equipment for pavement 
marking. Provide: 
1. Uniform straight edges without overspray. 
2. 4 inch wide lines, unless indicated otherwise. 
3. Hatching in handicap parking areas. 

C. Apply paint to obtain thickness recommended by paint manufacturer. 
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D. Paint traffic control markings, including striping, directional arrows, cross walks and 
lettering, and handicap striping and symbols as indicated on the Drawings and in 
accordance with local governing agency's standards. Use stencils for arrows, 
lettering, and symbols. 

E. Install traffic signs where indicated on the Drawings. Set post in concrete to depth to 
resist sign damage from wind speed of 100 miles per hour. 

 
END OF SECTION 
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SECTION 15118 

PRESSURE REDUCING AND PRESSURE RELIEF VALVES 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section includes: Pressure reducing and pressure relief valves for water, air, sludge 
and chemical service. 

B. As specified in Section 15110 - Common Work Results for Valves. 

1.02 REFERENCES 

A. American Society of Mechanical Engineers (ASME): 
1. B16.42 - Ductile Iron Pipe Flanges and Flanged Fittings: Classes 150 and 300. 

B. ASTM International (ASTM): 
1. A48 - Standard Specification for Gray Iron Castings. 
2. A536 - Standard Specification for Ductile Iron Castings. 

C. Underwriters Laboratories, Inc. (UL). 

1.03 SUBMITTALS 

A. Submit as specified in Section 01330 - Submittal Procedures. 

B. Product data: As specified in Section 15110 - Common Work Results for Valves. 

C. Commissioning submittals: 
1. Provide Manufacturer’s Certificate of Installation and Functionality 

Compliance. 

1.04 WARRANTY 

A. Provide warranty as specified in Section 00 72 00 - Standard General Conditions of 
the Construction Contract. 

PART 2 PRODUCTS 

2.01 WATER PRESSURE REDUCING VALVES 

A. Water pressure reducing valves: 
1. Manufacturers: No equal: 

a. Cla-Val Model 692-01 and 92-01 where smaller than 3 inches. 
2. Design: 

a. Pilot controlled, hydraulically operated, diaphragm actuated, globe 
patterned valve. 
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b. Include the following optional features:  
1) X46A Flow Clean Strainer. 
2) CK2 Isolation Valve.  
3) CV Flow Control (Closing).  
4) Check Valves with Isolation Valve.  
5) X144 e-FlowMeter. 
6) X141 Pressure Gauge.  
7) CV Flow Control (Opening).  
8) X101 Valve Position Indicator.  
9) X43 "Y" Strainer. 

3. Materials: 
a. Body and cover: Ductile Iron ASTM A536. 
b. Flange: ANSI 16.42 Class 150. 
c. Valve trim: Stainless steel. 
d. Pilot control: Cast bronze with stainless steel trim. 
e. Diaphragm: Nylon reinforced Buna N. 
f. Stem, Nut & Spring: Stainless Steel. 
g. Isolation Valves: 316SS Ball Valves. 
h. Adjustment Ranges: 20 to 105 pounds per square inch. 

PART 3 EXECUTION 

3.01 INSTALLATION 

A. Install as specified in Section 15110 - Common Work Results for Valves. 

3.02 TESTING 

A. Factory Testing: 
1. The pressure reducing valves shall be factory tested at the following flow rates 

and pressures: 
a. Beach Road: 

1) 6-inch Valve: 
a) Upstream Pressure: 215 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 350 gpm 

2) 3-inch Valve: 
a) Upstream Pressure: 215 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 125 gpm 

b. Carmel Avenue: 
1) 4-inch Valve: 225 psi: 

a) Upstream Pressure 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 75 gpm 

2) 2-inch Valve: 
a) Upstream Pressure: 225 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 25 gpm 
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c. Marina Heights Drive: 
1) 12-inch Valve: 

a) Upstream Pressure: 215 psi 
b) Downstream Pressure: 80 psi 
c) Flow Rate: 1,350 gpm 

2) 4-inch Vale: 
a) Upstream Pressure: 215 psi 
b) Downstream Pressure: 80 psi 
c) Flow Rate: 450 gpm 

d. 9th Street: 
1) 4-inch Valve: 

a) Upstream Pressure: 200 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 200 gpm 

2) 2-inch Valve: 
a) Upstream Pressure: 200 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 70 gpm 

e. Coe Ave: 
1) 6-inch Valve: 

a) Upstream Pressure: 190 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 650 gpm 

2) 3-inch Valve: 
a) Upstream Pressure: 190 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 215 gpm 

f. Patton Parkway Turnout: 
1) 2-inch Valve: 

a) Upstream Pressure: 181 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 100 gpm 

g. 5th Avenue Turnout: 
1) 6-inch Valve: 

a) Upstream Pressure: 167 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 650 gpm 

2) 3-inch Valve: 
a) Upstream Pressure: 167 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 215 gpm 

h. 5th Avenue Turnout (2): 
1) 6-inch Valve: 

a) Upstream Pressure: 162 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 650 gpm 

2) 3-inch Valve: 
a) Upstream Pressure: 162 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 215 gpm 

i. 5th Avenue Turnout (3): 
1) 6-inch Valve:  
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a) Upstream Pressure: 139 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 650 gpm 

2) 3-inch Valve: 
a) Upstream Pressure: 139 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 215 gpm 

j. Engineer Lane Turnout: 
1) 6-inch Valve: 

a) Upstream Pressure: 130 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 650 gpm 

2) 3-inch Valve: 
a) Upstream Pressure: 130 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 215 gpm 

k. General Jim Moore Boulevard (GJMB) Turnout: 
1) 6-inch Valve: 

a) Upstream Pressure: 141 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 650 gpm 

2) 3-inch Valve: 
a) Upstream Pressure: 141 psi 
b) Downstream Pressure: 65 psi 
c) Flow Rate: 215 gpm 

l. GJMB Golf Course Turnout: 
1) 12-inch Valve: 

a) Upstream Pressure: 75 psi 
b) Downstream Pressure: 55 psi 
c) Flow Rate: 3,300 gpm 

2) 4-inch Valve: 
a) Upstream Pressure: 75 psi 
b) Downstream Pressure: 55 psi 
c) Flow Rate: 450 gpm 

2. Contractor shall notify Engineer 2 weeks in advance of factory testing and 
allow Engineer to witness test. 

3. Manufacturer shall provide written proof (report printout) of testing and testing 
results.  

B. Field Testing: 
1. Contractor shall test each pressure reducing station (both pressure reducing 

valves at the same time), for not less than 1 hour, in the field under larger flow 
and pressure conditions specified in that location for the factory testing. For 
example, if the pressure reducing station has a 6-inch and 3-inch valve, test at 
the flow and pressure conditions of the 6-inch valve: 
a. Contractor shall develop a test plan with a description, schedule, and 

sketches for field testing each pressure reducing station. Test plans shall 
identify the source of water, disposal of water, and method of obtaining 
upstream pressure. Test plans can include use of hydrant meter, water 
truck, baker tank, etc. Test plans shall be submitted to the Engineer for 
review and approval prior to testing. Testing can be done with a tank and 
tested in circular pumping operation, at the Contractor's option. 
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2. Testing each pressure reducing station shall be completed after disinfection, 
but before connection to the existing recycled water system. 

3.03 FIELD APPLIED COATING OF VALVE EXTERIOR 

A. Match color and be compatible with manufacturer’s coating system and as specified 
in Section 09960 - High-Performance Coatings: 
1. When shop applied finish coating matches field applied coating on adjacent 

piping, touch up shop coating in damaged areas in accordance with 
instructions recommended by the paint manufacturer. 

2. When shop applied coating does not match field coating on adjacent piping, or 
when damage has occurred to the shop applied coating that requires more 
than touchup, blast clean valve surfaces or utilize other surface preparation 
recommended by the manufacturer of the coating material and apply the 
coating system used for coating adjacent piping. 

3.04 COMMISSIONING 

A. Manufacturer services: 
1. Provide certificates: 

a. Manufacturer's Certificate of Installation and Functionality Compliance. 
b. Manufacturers Field Services: Contactor shall pay for and coordinate 

manufacturer representative to field verify settings and perform 
recommended field start-up and testing to confirm settings.  

c. Training: Contractor shall pay for and coordinate manufacturer 
representative to provide training to Owner's operations and maintenance 
staff at Owners facilities.  

2. Manufacturer’s Representative onsite requirements: 
a. Installation: 1 trip, 1 day minimum. 
b. Functional Testing: 1 trips, 1 day minimum each. 

3. Training for Owner's Operation and Maintenance Staff: 
a. Maintenance and Operation: 2 hours per session, 1 sessions. 

B. Functional testing: 
1. Valves: 

a. Test witnessing: Witnessed. 
b. Conduct pressure and leak test as specified in Section 15110 - Common 

Work Results for Valves. 
 

END OF SECTION 
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TEMPORARY PERMIT

The Trustees of the California State University (CSU), through California State University, 
Monterey Bay (CSUMB), hereby grant permission to Marina Coast Water District of Marina, CA 
(MCWD or Grantee) its officers, agents, and invitees, to enter upon the portion of the Trustees’ 
property shown on Exhibit A, and to use that property to install recycled water pressure 
regulating, metering and backflow prevention stations (Stations) under, over, across, and through 
said property generally within the locations shown on said Exhibit A.

The permissive rights hereby granted shall be for the period beginning June 1, 2020 and ending 
December 31, 2021, or two calendar months after the completion of construction, whichever 
occurs first. 

Grantee agrees to indemnify, defend and hold harmless the State of California, the Trustees of 
the CSU, CSUMB, and the employees, volunteers, officers and agents of each of them (collectively 
“the Grantor”), for any loss or liability caused by, or in any way connected with, the exercise of 
this Permit, except those arising out of the sole negligence of the Grantor.

Additional conditions on pages 2 through 14 of this document constitute an integral part of 
this Permit.
Date: ( )       APPROVED:

Kevin R. Saunders
VP Administration and Finance, 
CFO CSU, Monterey Bay

GRANTEE: Marina Coast Water District  APPROVED:

By: ______________________________
_________________________________ Arthur J. Evjen

Print Name:      Thomas P. Moore                    Director, Business and Support Services
Print Title Rep for (Corporate Name): CSU, Monterey Bay

President, Marina Coast Water District 

APPROVED AS TO FORM:

Dawn Theodora
University Counsel
Office of General Counsel
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Temporary Construction Permit Terms and Conditions
ADDITIONAL CONDITIONS OF 

PERMIT: 1) General

a) Contractor is hereby advised that utility lines of unknown nature and origin may be 
present in the proposed easement area. Marina Coast Water District is to employ an 
independent locator service to determine location of existing utilities prior to any 
excavation work. Contractor must pothole and locate all utilities identified by the locating 
service or indicated on CSUMB as-builts and utility plans. Contact and coordinate with 
Marina Coast Water District, CSUMB Campus Planning and Development department 
prior to any excavation. CSUMB will provide existing utility plans to contractor, but does 
not warrant their completeness or accuracy.

b) Contractor will provide CSUMB field notes and plan sheets in hard copy and CD 
format of all surveys. Where “Contractor” is used within this document, it implies 
Marina Coast Water District or a Contractor and/or Subcontractor working under 
Marina Coast Water District’s direction.

c) Contractor will advise CSU Monterey Bay, Campus Planning and Development Office 
(831-582-3709) of the work schedule prior to starting construction.
 Contractor shall provide project schedule updates a minimum of once each 

month, and additionally whenever the progress of the work varies from the most 
recent schedule.

 Schedule updates shall include a narrative listing all potential impacts to Campus 
operations described herein. Campus approval is required before any work may 
take place that impacts Campus operations as described herein.

 Contractor must provide 30 day notice to CSUMB for review and approval of all 
impacts to Campus operations, especially any and all utility interruptions.

d) Contractor will provide as-built drawings and CAD files electronically to the Campus 
Planning and Development Office within 30 days after the completion of construction. 
Provide a CD and a hard copy of all soils test reports Marina Coast Water District 
performs on the campus of CSUMB. Information will include date of test, and GPS 
coordinate location of percolation or boring test sites performed on the California State 
University, Monterey Bay property. Survey data will have a point of beginning tied to a 
known campus monument and will use the campus basis of bearings.

e) Using the record of survey for the campus as the referenced record map, the basis of 
bearings, and the point of commencement, Contractor will provide a metes and bounds 
or other appropriate legal description, in accordance with the requirements of Business 
and Professions Code, and a plat of the easement as-built location to the campus and 
to the Land Records Section of the Division of Capital Planning, Design and Construction 
within twenty-eight (28) calendar days of the completion of construction in order that an 
Agreement and Grant of Easement may be timely granted if required. Upon request, 
the Land Records Section will provide a copy of the campus record of survey for the 
use of Contractor.
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f) Contractor will ensure that its employees, contractors, and agents will coordinate with 
the Campus Planning and Development Office with respect to other ongoing work on the 
campus and with respect to allowable work hours.

g) Normal construction activities shall be performed Monday through Friday between the 
hours of 7:30am and 5:00pm, excluding holidays. Any weekend work after 5:00pm shall 
not be conducted without the prior approval by CSUMB.

h) CSUMB will perform an initial construction document review and approval within 30 days 
and back check within 14 days.

i) CSUMB will not be reimbursed for the time required to complete the project including but 
not limited to staff time, consultants or inspections.

j) Campus review of construction documents shall include but shall not be limited to review 
for conformance to: SWPP requirements; fencing and safety requirements; waterline 
engineering standards; compaction requirements; site restoration plans; conformance 
to all applicable building codes;

k) Construction shall conform to all applicable: building codes; air and water pollution 
control requirements; mitigation monitoring and reporting programs as required by 
CEQA and SWPP requirements.

l) The Contractor shall not cause or allow sounds to be produced in excess of 65 decibels 
measured at the job site between the hours of 7:00 p.m. and 7:00 a.m. The Contractor 
shall not cause or allow sounds to be produced in excess of 85 decibels measured at the 
job site between the hours of 7:00 a.m. and 7:00 p.m. without the consent of the 
University;

m) If the Contractor discovers any artifacts during excavation and/or construction, the 
Contractor shall stop all affected Work and notify the Trustees, who will call in a qualified 
archaeologist designated by the California Archaeological Inventory to assess the 
discovery and suggest further mitigation, as necessary. If the Contractor discovers 
human remains, the Contractor shall notify the Trustees who will be responsible for 
contacting the county coroner and a qualified archaeologist. If the remains are 
determined to be Native American, the Trustees shall contact the appropriate tribal 
representatives to oversee removal of the remains.

n) Contractor will observe all of the University activities as described:
Commencement – 2 days between May 14-30, 2020, and 2021 (No closing of 
campus roadways)
Student Move In – 1 Week August 20-30, 2020 and 2021 (No closing of campus 
roadways)
Summer Orientation – 2 days per week June 8-19, 2020 and 2021 (limit noise 
near the library)

o) Control the conduct of labor forces and prevent unwanted interaction initiated by workers 
with the staff, students or other individuals not associated with the project. In the event 
that any worker initiates unwarranted interaction, or in the opinion of the University’s 
Representative conducts him/herself in an offensive or unprofessional manner, 
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immediately remove the worker from the project and replace with another worker of 
equivalent technical skill at no cost to CSUMB.

p) All contractor personnel associated with the project shall wear shirts at all times, no 
smoking is permitted anywhere on CSU property and no radios other than 2-way 
communication type are allowed on the project site.

q) The contractor shall limit their use of site and premises to allow for: 
Work by others as designated by the University,
Maintain constant access for fire fighting or rescue equipment, 
Accessibility for the disabled,
Access for trash removal.

r) Contractor shall bear all expenses to restore any element of the campus that they 
damage or destroy to equal or better condition.

s) Contractor shall perform a site survey at the location of the stations prior to the start of 
construction to famil iar ize themselves with and document exist ing site 
features/improvements.

t) Any liability regarding disagreement as to pre-construction condition of site utilities not 
properly documented shall accrue to the contractor.

u) Contractor shall restore all site features including but not limited to: hardscapes; 
landscape; irrigation; and utilities disturbed as part of the work to pre-construction 
condition or better.

v) Restoration of any and all site improvements regardless of unknown site conditions 
or other conditions that are not observable as part of a site survey.

w) If any utility is affected, the Contractor must provide a temporary connection to the 
affected utility/facility/area reestablishing service within four (4) hours of occurrence 
with due diligence at no additional cost to the University.

x) All construction areas are to be kept clean, safe, and orderly at all times. The contractor 
shall assume full responsibility for protection and safekeeping of products and 
equipment stored on premises.

y) Prior to starting construction, the contractor shall obtain University parking permits and 
instructions from University Department of Parking and Transportation at 831-582-
3573. All workers and suppliers shall observe University traffic and parking 
regulations and park in areas designated by the University. No vehicles shall be 
parked on lawn areas or within the drip line of any tree.

z) All contractors performing ground disturbing activities are required to participate in 
a 1 hour Unexploded Ordinance (UXO) training provided by the US Army Corp of 
Engineers.

2) General Continued
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a) The work will seek to avoid the removal of any existing trees. A qualified biologist or arborist 
will provide a report of the type, size and location of any trees to be removed. MCWD 
will pay CSUMB for the cost of replacing trees at a 2:1 (replacement: removal) rate 
at the time any other fees are paid to CSUMB.

b) Any ice plant or other invasive species disturbed as a result of the construction process 
will be placed in a Contractor supplied waste dumpster and discarded off site.

c) Contractor shall protect adjoining property and nearby buildings, roads, and other 
facilities and improvements from dust, dirt, debris and other nuisances arising out of 
Contractor’s operations or storing practices. Dust shall be controlled by sprinkling or 
other effective methods acceptable to Trustees. An erosion and sedimentation control 
program shall be initiated, which includes measures addressing erosion caused by wind 
and water sediment in runoff from site. A regular watering program shall be initiated to 
adequately control the amount of fugitive dust in accordance with applicable Air Quality 
Management District (AQMD) rules, see Article 4.03, subsections: a-Air Pollution Control 
and b-Water Pollution Control.

3) Temporary Services

a) No temporary services are allowed on the campus of California State University, 
Monterey Bay without prior written approval from the Director of Campus Planning & 
Development.

b) Conditions of Use:

i) Keep temporary services and facilities clean and neat in appearance.
ii) Operate in a safe and efficient manner.
iii) Take necessary fire prevention measures.
iv) Do not allow hazardous, dangerous, or unsanitary conditions or public nuisances to 

develop or persist on the site.

c) In addition to other requirements and regulations contained herein, comply with 
regulations of the authorities having jurisdiction, including but not limited to:

i) Utility company regulations.
ii) Police, Fire Department, and Rescue Squad rules.
iii) Environmental protection regulations.
iv) University Health and Life Safety regulations, procedures, and requirements.
v) University Hazardous Materials consultant directives.

d) Electrical Service: Comply with NEMA, NECA, and UL standards and regulations for 
temporary electric service. Install service in compliance with National Electric Code (NFPA 
70).

i) Electricity shall be taken from the existing system as available. Coordinate the 
installation with the University, as applicable, to identify point of connection and 
metering location(s).
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ii) All temporary services must first be inspected by a University Inspector. A stamp of 
approval will be affixed to the utility before the final connection is made.

iii) All costs associated with electrical power, water, telephones and Internet service 
access for Temporary Field Office Facility shall be paid for by Grantee of this 
temporary permit.

iv) A monthly fee will be charged for electrical power.

e) Temporary telephone and DATA is available at the Grantee’s request and at the 
Grantee’s expense to get them to a location on the project site. A monthly fee will be 
charged for campus telephone & DATA.

f) Install temporary toilets for the crew(s) as required. Using toilets within CSUMB buildings 
are prohibited. At no time shall there be less than the State-required number (based 
upon actual staffing levels) of combined operating toilets and/or portable toilets provided 
and readily accessible to the construction work force.

i) All portable toilets shall be located within the fenced staging yard or within the 
boundary fence of the trenching operation.

ii) Maintain temporary toilets in a clean and sanitary condition on the construction site 
for the duration of the project. Units shall be routinely maintained and inspected.

4) Temporary Fencing :

a) Provide, install, and maintain a  6’ high chain link temporary fencing at all station 
construction sites, staging and laydown yards, alternative forms of site security may be 
mutually agreed upon and reviewed periodically.

i) Design and install to prevent easy access to site by people and animals.
ii) Locate fence as required to ensure complete security of entire site.
iii) Provide gates as required for access.
iv) Place a legible “No Trespassing” sign on every other chain link panel.
v) Provide locks and keys for all gates in temporary fencing. Provide emergency 

access keys to Campus Police
vi) Submit temporary facility and fencing location layout plan for review and approval 

by the University prior to occupying any portion of the site and prior to issuance 
of Notice to Proceed.

b) Preserve the natural resources within the project boundaries and outside the limits of 
permanent work.

c) Confine construction activities to within the limits of the work indicated or specified. 
Work shall not exceed 15 feet to each side of the station site. Fencing shall be placed 
at this limit of construction.

5) Protection

a) Contractor shall take all necessary precautions to prevent injury to the public, 
building occupants, or damage to property of others, and be responsible for all 
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associated costs. For the purposes of this agreement, the public or building 
occupants shall include all persons not employed by Contractor.

b) All work shall conform to the Cal Trans Temporary Pedestrian Facilities Handbook 
available at:  
http://www.dot.ca.gov/hq/construc/safety/Temporary_Pedestrian_Facilities_Handbook.pdf

c) Work shall not be performed in any area occupied by the public or Owner’s 
employees unless specifically permitted by the Contract or otherwise provided for in 
writing by the Owner and shall include adequate measures for the protection of the 
public, students, and CSUMB employees.

d) In all cases, the work area shall be fenced, barricaded, or otherwise blocked off from 
the public or building occupants to prevent unauthorized entry into the work area.

e) Alternate Precautions: When the nature of the Work prevents isolation of the work area, 
and the public or building occupants may be in or pass through, under or over the work 
area, alternate precautions may be provided during daytime periods of work only. These 
precautions shall include, but not be limited to the posting of signs, the use of signal 
persons, the erection of barricades or similar protection around particularly 
hazardous operations, trench plates, etc.  All alternate precautions shall be approved 
by the CSUMB inspector.

f) When Work is to be performed over a public thoroughfare such as a sidewalk, lobby, or 
corridor, the thoroughfare shall be closed, if possible, or other precautions taken such 
as the installation of screens or barricades. When the exposure to heavy falling objects 
exists, as during the erection of building walls or during demolition, special protection of 
the type detailed in 29 CFR 1910/1926 shall be provided.

g) Fences and barricades shall be removed upon completion of the project to the 
satisfaction of the University’s Representative.

h) Storing, positioning or use of equipment, tools, materials, scraps, and trash in a 
manner likely to present a hazard to the public or building occupants by its accidental 
shifting, ignition, or other hazardous qualities is prohibited.

i) All equipment shall be equipped with functioning backup alarms, and there shall be a 
flag person isolating equipment from the public at all times equipment is operating in the 
proximity of the public.

6) Work within areas of pedestrian access 

a) Sidewalk closures and restrictions:

i) Use State of California, Department of Transportation (Cal-Trans) standard 
reflectorized signage where required to indicate closure of sidewalks, temporary 
revisions to crosswalks and other impacts to normal pedestrian walk routes.

ii) Where sidewalks which are partially restricted due to construction activities, a 
minimum width of 48” shall be maintained.

iii) Where portions of a sidewalk are temporarily closed, temporary fencing shall be 
placed at the nearest intersection to prevent the site impaired from traveling in a 

http://www.dot.ca.gov/hq/construc/safety/Temporary_Pedestrian_Facilities_Handboo
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direction which will require them to eventually stop and return to said intersection. 
Pedestrian detour signs and “sidewalk closed” signs shall also be provided at the 
point of closure.

7) Maintenance of thoroughfares

a) Pedestrian thoroughfares and crossings shall be maintained in a safe, clean condition, 
free of dirt, gravel and other debris resulting from construction operations at all times.

b) Where work occurs on or adjacent to pedestrian thoroughfares, Contractor shall employ 
adequate measures (such as sandbagging, earthen barriers, etc.) to ensure that walks 
are protected from overflow of construction materials or runoff into the pedestrian area.

c) Where work occurs on or adjacent to pedestrian thoroughfares, Contractor shall employ 
adequate measures to ensure that walks are protected from hazards related moving 
equipment and/or materials.

8) Work within roadways and parking areas

a) All construction activities which occur within campus streets and parking areas shall 
comply with the most current Cal-Trans standards for traffic control, signage and 
barricading.

b) Contractor shall provide trained and equipped flagger to regulate traffic when 
construction operations or traffic encroach on University or public traffic lanes and 
walking areas. Flagger Requirements are as follows:

i) Whenever existing traffic lanes are altered, contractor shall provide properly 
equipped and trained flagger to direct traffic. Comply with most current Cal-Trans 
standards and “Instructions to Flaggers”.

ii) Whenever a section of two-way traffic is temporarily reduced to one lane, a minimum 
of two flagmen shall be provided to ensure proper traffic control in each direction. 
Two-way radio devices shall be used for communication between the flagmen where 
both direct line of site and audible communication cannot be maintained.

iii) Flagmen shall be dedicated solely to traffic and pedestrian control and shall not 
perform additional duties while assigned as flagmen.

iv) Flagman shall be trained and shall direct pedestrians and traffic in accordance 
with the requirements set forth below.

v) Contractor is advised that the Campus Community includes a large volume of 
students and staff with disabilities, including but not limited to wheel chair users, 
persons with hearing impairments, and persons with sight impairments; for this 
reason, escorting of equipment and vehicle traffic with flagmen shall be required as 
necessary.

c) All temporary traffic control signage shall comply with California Vehicle Code Section 
21400 and Cal-Trans standards. All signage shall be reflectorized.

d) Where trenches, excavations or other work is required within streets, the Work shall be 
scheduled so as to maintain a minimum of one open traffic lane. A minimum of two 
lanes as required to allow safe 2-way traffic shall be restored prior to completion of 
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Contractor’s operations each day. All roadways will remain open to two way traffic during 
Commencement as noted in General Conditions section (i).

e) All work within Campus streets and parking areas requires approval of Contractor’s work 
schedule prior to commencement of work.

9) Steel plating

a) Where temporary traffic controls must remain in place overnight or at other times when 
Contractor is not continuously present in the work area, cones, plastic delineators and 
other lightweight traffic control devices subject to displacement shall not be used for 
traffic control.

b) Where temporary fencing and/or barricades remain in place overnight, weighted 
barricades with flashing amber lights shall be used to delineate the protruding corners of 
the of the work area enclosure at the approach from each direction.

c) Where trenches or excavations are directly adjacent to a drive lane, the trench shall be 
plated in accordance with Cal-Trans standards, or concrete barricades (k-rail) shall be 
installed to protect vehicle traffic from entering the excavation during times when the 
work area is not manned by Contractor.

d) Where trenches or excavations of a depth of 4’-0” or greater are directly adjacent to a 
drive lane or pedestrian walk, install 6’ high chain link staging yard protective fencing a 
minimum horizontal distance of 4’-0” from the edge of the excavation.

e) All traffic plates shall be beveled in the direction of vehicle traffic and secured in place.

f) Comply with the most current Cal-Trans standards for sizing of traffic plates and 
shoring of trenches.

10) Traffic controls

a) Traffic signs shall be installed at approaches to construction work, crossroads, detours, 
parking areas, and elsewhere as needed to direct construction and affected public 
traffic.

b) Contractor shall control traffic to maintain orderly flow in areas under Contractor's 
control and areas affected by Contractor's operations.

c) Relocate as Work progresses, to maintain effective traffic control.

11) Construction Parking Control

a) Contractor shall control vehicular parking to prevent interference with public traffic, 
parking and University operations.

b) Contractor shall monitor parking of construction personnel's vehicles in Construction 
Staging Yard.
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c) Contractor shall prevent parking on or adjacent to access roads or in non-designated 
areas.

12) Emergency Response Access

a) Contractor shall confirm local Fire Dept. requirements for access to the construction site 
and other Campus facilities impacted by the Work throughout the course of construction. 
Where Fire Dept. access must be maintained at specific areas, Contractor shall tailor the 
Work Plan and provide necessary temporary measures to accommodate same.

b) Contractor shall maintain adequate provisions for passage of emergency response 
vehicles (ambulances, fire trucks etc.) over campus roads and inner-campus 
thoroughfares at all times.

c) Provide and maintain access to fire lanes and fire hydrants. These areas shall be kept 
free of any obstructions.

d) At all times that work is occurring which requires trenching, excavations, or other 
blockages of any fire lane or emergency access location, Contractor shall have traffic 
plating and other materials and equipment on hand as required to permit immediate 
passage of response vehicles in the case of an emergency. At no time shall said 
blockages be left unmanned.

13) Access Routes

a) Prepare a map showing proposed trade parking and truck haul routes. Submit to 
Campus Planning & Development for approval prior to the start of work. Haul routes and 
site access shall be only on routes as described by the University approved map and will 
not block any fire access routes, specifically to the east of the Library. Deviations from 
designated haul routes shall only be permitted only with prior approval. Contractor 
activity (pedestrian and/or vehicular) shall be conducted so as to avoid any interference 
with existing University facilities or their normal operations.

b) Weight loads carried by vehicles shall be within capacity recommended by manufacturer 
and shall comply with applicable laws and regulations relating to allowable capacities for 
specific streets.

c) Streets shall be maintained in a clean condition at all times. Sweeping of streets shall 
occur, at minimum, on a daily basis, or more often as required by continual hauling 
operations or construction traffic.

d) All loads shall be covered with secured tarpaulins when loose materials are removed 
from or hauled into the Campus.

e) Truck staging shall not occur on campus streets, unless prior authorization is received.

f) Provide protection against damage to existing sidewalks, curbs and gutters and other 
improvements at locations where construction vehicles enter. Contractor shall be 
responsible for repair of all damage resulting from its operations. Damage to concrete 
shall be repaired by replacement of full sections to the nearest existing construction 
joint in each direction.



11

g) All central sidewalk areas of campus (between buildings) are potential routes for fire and 
rescue equipment. Contractor must have available at all times sufficient heavy steel 
plating and equipment with which to place the plating, to provide access routes to 
loaded fire department equipment over any open trenching.

h) All sidewalk areas more than eight feet wide which are obstructed by an open trench 
must be covered by heavy steel plating of sufficient size and thickness to provide a 
route to fully loaded fire department equipment prior to completion of the work day.

i) Provide means of removing mud from vehicle wheels before entering streets. Contractor 
shall clean streets to maintain streets free from dirt from Contractor's construction 
operations.

j) Designated existing on-site roads may be used for construction traffic as coordinated 
with the University Project Manager.

k) Smoking, the use or sale of tobacco products, and the use of designated smoking areas 
are prohibited on all California State University properties.

14) Removal

a) Remove equipment and devices when no longer required.

b) Repair damage caused by installation and the travel of Contractor equipment.

15) Inspections

a) Meet with a CSUMB inspector before construction commencement and agree upon what 
inspections will be required and what forms will be used. CSUMB will be monitoring: 
public safety, but shall not be construed to relieve contractor for all safety responsibilities 
and liabilities; compaction of all backfill, contractor shall provide 3rd party compaction 
testing reports to CSUMB inspector; restoration of site improvements.

b) Notify the inspector 24 hours in advance of a required inspection by submitting a 
Request for Inspection form to Campus Planning & Development.

c) For successful inspections, the inspector will so note on the request for inspection.

d) For unsuccessful inspections, the inspector will issue a Correction Notice.

16) Bonding:
a) Contractor shall provide a performance bond equal to one half the total cost of the work 

to guarantee performance to this agreement.
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Insurance Requirements:

https://www2.calstate.edu/csu-system/doing-business-with-the-csu/capital-
planning-design-construction/Documents/cgc_dbb_minor.pdf

4.06 Insurance Requirements 
The Contractor shall not commence Work until it has obtained all the insurance required in this Article, and such 
insurance has been approved by the Trustees. 
a. Policies and Coverage. 
(1) The Contractor shall obtain and maintain the following policies and coverage: 
(a) Comprehensive or Commercial Form General Liability Insurance, on an occurrence basis, covering Work done 
or to be done by or on behalf of the Contractor and providing insurance for bodily injury, personal injury, property 
damage, and contractual liability. The aggregate limit shall apply separately to the Work. 
(b) Business Automobile Liability Insurance on an occurrence basis, covering owned, hired, and non-owned 
automobiles used by or on behalf of the Contractor and providing insurance for bodily injury, property damage, and 
contractual liability. Such insurance shall include coverage for uninsured and underinsured motorists 
(c) Worker's Compensation including Employers Liability Insurance as required by law. 
(2) The Contractor also may be required to obtain and maintain the following policies and coverage: 
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(a) Environmental Impairment Liability Insurance should the Work involve hazardous materials, such as asbestos, 
lead, fuel storage tanks, and PCBs. 

(b) Other Insurance by agreement between the Trustees and the Contractor. 
b. Verification of Coverage. 

The Contractor shall submit original certificates of insurance and endorsements to the policies of insurance required 
by the Contract to the Trustees as evidence of the insurance coverage. Contractor shall timely file renewal 
certifications and endorsements for all coverage until the Work is accepted as complete pursuant to Article 8.01, 
Acceptance. The Trustees reserve the right to require the Contractor to furnish the Trustees complete, certified 
copies of all required insurance policies. 
c. Insurance Provisions. 

Nothing in these insurance provisions shall be deemed to alter the indemnification provisions in Article 4.07. The 
insurance policies shall contain, or be endorsed to contain, the following provisions. 
(1) For the General and Automobile Liability Policies, the State of California, the Trustees of the California State 
University, the University, their officers, employees, representatives, volunteers, and agents are to be covered as 
additional insureds. 
(2) For any claims related to the Work, the Contractor’s insurance coverage shall be primary insurance as respects 
the State of California, the Trustees of the California State University, the University, their officers, employees, 
representatives, volunteers, and agents. Any insurance or self-insurance maintained by the State of California, the 
Trustees of the California State University, the University, their officers, employees, representatives, volunteers, and 
agents shall be in excess of the Contractor’s insurance and shall not contribute with it. 
(3) The Contractor shall immediately upon receipt of any notice of cancellation or any notice of non-renewal of any 
insurance required under this Article 4.06, provide written notice of any such insurance cancellation or non-renewal 
by certified mail to the University. 
(4) The State of California, the Trustees of the California State University, the University, their officers, employees, 
representatives, volunteers, and agents shall not by reason of their inclusion as additional insureds incur liability to 
the insurance carriers for payment of premiums for such insurance. 

d. Amount of Insurance. 
(1) For All Projects. 
The insurance furnished by Contractor under this Article shall provide coverage in amounts not less than the 
following, unless a different amount is stated in the Supplementary General Conditions: 
(a) Comprehensive or Commercial Form General Liability Insurance--Limits of Liability 
$2,000,000 General Aggregate 
$1,000,000 Each Occurrence--combined single limit for bodily injury and property damage. 
(b) Business Automobile 
Liability Insurance-
Limits of Liability 
Vehicle Type 

Autos or Pickup Trucks (up 
to one-ton) 

Dump Trucks or Semi-
trucks 
(hauling materials or 
equipment) 

Each Accident $2M $5M 
Attachment A 

Description and Map of Station Locations
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VALVE BOX

8" VALVE RISER

WATER MAIN

VALVE RISER

VALVE

A.C. PAVEMENT

6"

VALVE & VALVE BOX INSTALLATION

W-7
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PROVIDE VALVE STEM EXTENSION IF DEPTH TO VALVE NUT EXCEEDS

4 FEET.

IN NEW TRACT DEVELOPMENTS EXTEND VALVE WELL PIPE 2' ABOVE GROUND

ON "KEY VALVES" FOR EMERGENCY SHUTOFFS.

BUTTERFLY VALVE OPERATORS SHALL BE LOCATED ON THE LEFT-HAND SIDE

OF THE VALVE (AT THE TEE OR CROSS), LOOKING THROUGH THE VALVE

TOWARD THE PIPE END.

WHERE CONCRETE CROSS GUTTERS AT STREET INTERSECTIONS WILL

INTERFERE WITH VALVE BOXES, THE PIPELINE SHALL BE MOVED TO A POSITION

7 FEET OFF THE CURB FACE TO CLEAR THE CROSS GUTTER.

VALVES TO BE LOCATED ADJACENT TO FITTINGS WHEREVER POSSIBLE.

VALVES BOLTED TO FITTINGS WILL NOT REQUIRE ANCHOR BLOCKS.

3-

5-

4-

2-

1-

NOTES:

CLASS "B" CONCRETE

ANCHOR BLOCK

CLASS "B"

CONCRETE

COLLAR (TYP.)

3
"

9
"

FINISHED GROUND

SURFACE

24" DIA. FOR DOM. WATER

26" DIA. FOR REC WATER

2
"

6
"

2"

6
"
 
M

A
X

8
"
 
M

A
X

CONCRETE

COLLAR

FOR

PAVEMENT

CONDITION

IRON COVER WITH WORD "WATER"

CAST THEREON FOR DOMESTIC

WATER LINES OR "IRRIG" FOR

RECYCLED WATERLINES.

LENGTH AS REQUIRED

10 GA TRACER WIRE

CLASS "B" CONCRETE

ANCHOR BLOCK
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4 INCH LINE DRAIN

BLOWOFF ASSEMBLY

W-11A
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PIPE DIA. x 4" D.I. OR WSP TEE, FLANGED

4" D.I. 90° ELL, FLG. x FLG.

4" x AS REQ'D D.I. SPOOL

4" RW GATE VALVE, FLG. x FLG.   ONE VALVE

REQUIRED FOR MAINS      LESS THAN 24-INCHES

IN DIAMETER. TWO VALVES ARE REQUIRED, AS

SHOWN, FOR MAINS 24-INCHES IN DIAMETER AND

LARGER.

VALVE AND VALVE BOX INSTALLATION  PER

M.C.W.D. STD. PLAN W-7

4" x AS REQ'D FLG. x PE D.I. PIPE

4" D.I. FLANGE COUPLING ADAPTER

8" x 4" D.I. TEE

8" D.I. BLIND FLANGE

8" x AS REQ'D D.I. PIPE

8" BLIND FLANGE W/ 2 1/2 " TAP

2 1/2" BRASS NIPPLE AND 2 1/2"  BALL VALVE, IP

THREAD

B1730 BOX AND STEEL CHECKER PLATE COVER

LID LETTERING PER MCWD DETAIL W-7

LETTERING. PAINT LID PURPLE FOR RECYCLED

WATER AND BLUE FOR POTABLE.

THRUST BLOCKS PER MCWD STD. PLAN W-13

INSULATING KIT SHALL BE PROVIDED AS

REQUIRED BY CORROSION STUDY & DISTRICT.

2 1/2" BRASS NIPPLE, I.P. THREAD X FH THREAD,

WITH PROTECTIVE CAP

MATERIALS

IN UNPAVED AREAS TOP OF

BOX SHALL BE RAISED TO

MINIMUM  1" ABOVE

GROUND LEVEL

1
8
"
 
M

A
X

3/4" CRUSHED

ROCK

10

13

11

12

16

5

5

1
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8

3
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STANDARD

REVISED FOR PROJECT

FACE OF CURB

SIDEWALK

CONC.PAD

C 2" PVC SLEEVE

ITEM

NO

L

12

1" AIR RELEASE & VACUUM RELIEF

VALVE ASSEMBLY

W-10A
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MATERIALS

NOT USED

1" AIR & VACUUM RELIEF VALVE

1" BRASS NIPPLE

1" BRONZE THREADED GATE VALVE

1" BRASS COMPRESSION FITTING AND CTS

ADAPTER

COLD JOINT STRIP

1" 90° COMP X COMP COPPER OR BRASS ELL

1" CORPORATION STOP

SIZE BY 1" SERVICE SADDLE

1" SCH. 80 PVC CLOSE NIPPLES AND 90°

BENDS

1" COPPER TUBING TYPE 'K' RIGID

THREADED PRE-FAB. PVC

SCREEN OUTLET WITH RIGID

STAINLESS STEEL SCREEN.

1

2

3

4

5

6

7

8

9

10

11

SIDEWALK ADJACENT TO CURB

SIDEWALK NOT ADJACENT TO CURB

VALVE ASSEMBLY LOCATION

SIDEWALK 6' WIDE

OR LESS

24"
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M
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.
2
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"

24"

1
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INSTALL OUTLET IN

VERTICAL POSITION
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MESH BUG SCREEN

CONCRETE LID

B30 METER BOX

& EXTENSION
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MARINA COAST WATER DISTRICT STANDARD PLAN

STANDARD

REVISED FOR PROJECT

7

GALVANIZED

PIPE STRAP TO

ATTACH PIPE

TO POST (TYP

OF 2)

WRAP ABOVE

GROUND PIPE

WITH PIPE

WRAP TAPE

ABOVE GROUND

VENT AND 4 x 4

MARKER POST

(SEE NOTE 1)

11

1" BRASS

COMPRESSION

FITTING WITH IP

& CTS ADAPTOR

1" BRONZE

THREADED

GATE VALVE

VALVE RISER LID

REVISED FOR PROJECT

1
8

"

10

ARV

REDWOOD 2x6

1
0
"

2
4

"

STREET

3' OR WIDER PARKWAY

STREET

VENT PIPE

VENT PIPE

PAINT PURPLE FOR

RECYCLED WATER AND

WHITE FOR POTABLE WATER.

ADD LETTERING "ARV" AND

TWO REFLECTIVE PIECES OF

TAPE.

PIPING SHALL SLOPE

UPWARD TO ARV & VENT

1-

NOTES:

2-

(A) NEW WATER MAINS AND NEW SUPPLY LINES SHALL NOT BE INSTALLED IN THE SAME TRENCH AS,

AND SHALL BE AT LEAST 10 FEET HORIZONTALLY FROM AND ONE FOOT VERTICALLY ABOVE, ANY

PARALLEL PIPELINE CONVEYING:

(1) UNTREATED SEWAGE,

(2) PRIMARY OR SECONDARY TREATED SEWAGE,

(3) DISINFECTED SECONDARY-2.2 RECYCLED WATER (DEFINED IN SECTION 60301.220),

(4) DISINFECTED SECONDARY-23 RECYCLED WATER (DEFINED IN SECTION 60301.225), AND

(5) HAZARDOUS FLUIDS SUCH AS FUELS, INDUSTRIAL WASTES, AND WASTEWATER SLUDGE.

(B) NEW WATER MAINS AND NEW SUPPLY LINES SHALL BE INSTALLED AT LEAST 4 FEET HORIZONTALLY

FROM, AND ONE FOOT VERTICALLY ABOVE, ANY PARALLEL PIPELINE CONVEYING:

(1) DISINFECTED TERTIARY RECYCLED WATER (DEFINED IN SECTION 60301.230), AND

(2) STORM DRAINAGE.

(C) NEW SUPPLY LINES CONVEYING RAW WATER TO BE TREATED FOR DRINKING PURPOSES SHALL BE

INSTALLED AT LEAST 4 FEET HORIZONTALLY FROM, AND ONE FOOT VERTICALLY BELOW, ANY WATER

MAIN.

(D) IF CROSSING A PIPELINE CONVEYING A FLUID LISTED IN SUBSECTION (A) OR (B), A NEW WATER MAIN

SHALL BE CONSTRUCTED NO LESS THAN 45-DEGREES TO AND AT LEAST ONE FOOT ABOVE THAT

PIPELINE. NO CONNECTION JOINTS SHALL BE MADE IN THE WATER MAIN WITHIN EIGHT HORIZONTAL

FEET OF THE FLUID PIPELINE.

(E) THE VERTICAL SEPARATION SPECIFIED IN SUBSECTIONS (A), (B), AND (C) IS REQUIRED ONLY WHEN

THE HORIZONTAL DISTANCE BETWEEN A WATER MAIN AND PIPELINE IS LESS THAN TEN FEET.

(F) NEW WATER MAINS SHALL NOT BE INSTALLED WITHIN 100 HORIZONTAL FEET OF THE NEAREST EDGE

OF ANY SANITARY LANDFILL, WASTEWATER DISPOSAL POND, OR HAZARDOUS WASTE DISPOSAL

SITE, OR WITHIN 25 HORIZONTAL FEET OF THE NEAREST EDGE OF ANY CESSPOOL, SEPTIC TANK,

SEWAGE LEACH FIELD, SEEPAGE PIT, UNDERGROUND HAZARDOUS MATERIAL STORAGE TANK, OR

GROUNDWATER RECHARGE PROJECT SITE.

(G) THE MINIMUM SEPARATION DISTANCES SET FORTH IN THIS SECTION SHALL BE MEASURED FROM

THE NEAREST OUTSIDE EDGE OF EACH PIPE BARREL.

(H) WITH STATE BOARD APPROVAL, NEWLY INSTALLED WATER MAINS MAY BE EXEMPT FROM THE

SEPARATION DISTANCES IN THIS SECTION, EXCEPT SUBSECTION (F), IF THE NEWLY INSTALLED MAIN

IS:

(1) LESS THAN 1320 LINEAR FEET,

(2) REPLACING AN EXISTING MAIN, INSTALLED IN THE SAME LOCATION, AND HAS A DIAMETER NO

GREATER THAN SIX INCHES MORE THAN THE DIAMETER OF THE MAIN IT IS REPLACING, AND

(3) INSTALLED IN A MANNER THAT MINIMIZES THE POTENTIAL FOR CONTAMINATION, INCLUDING, BUT

NOT LIMITED TO:

(A) SLEEVING THE NEWLY INSTALLED MAIN, OR

(B) UTILIZING UPGRADED PIPING MATERIAL.

WATER MAIN SEPARATION REQUIREMENTS

WATER MAIN SEPARATION REQUIREMENTS WATER MAIN SEPARATION REQUIREMENTS

13

13

KNOCKOUT VAULT AND FILL

VOID AROUND PIPE WITH

FOAM.

3

2

NOTE: LOCATE GATE VALVE, AIR VALVE, AND VENT

OUTSIDE STREET AND VEHICLE TRAVEL AREAS.

LIST OF MATERIALS:

1  

2  PIPE SPOOL, TYPE "L" HARD COPPER, 3/4" THRU 2 1/2".

3  

4  PIPE UNION, BRASS OR COPPER, IF NEEDED.
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MARINA COAST WATER DISTRICT STANDARD PLAN

STANDARD

1

2

2

Flow

INLET OUTLET

STANDARD

W-18

SHEET 1 OF 1

REDUCED PRESSURE PRINCIPLE

BACKFLOW PREVENTION

3

4

-INCH THROUGH 2.5-INCH

4

3

GENERAL NOTES:

2.  COPPER FITTINGS SHALL BE CONNECTED WITH LEAD FREE SOLDER JOINTS OR APPROVED EQUAL.

3.  FINISHED GRADE UNDERNEATH THE BACKFLOW PREVENTER SHALL BE AT 90% COMPACTION. 

4.  ALL NIPPLES TO BE COPPER OR BRASS.

1.  BACKFLOW ASSEMBLIES MUST BE TESTED AT THE TIME OF INSTALLATION & ANNUALLY BY A

   CERTIFIED TESTER WHO IS RECOGNIZED BY MARINA COAST WATER DISTRICT.

5  LOCKABLE STEEL CAGE ANCHORED A CONCRETE PAD, OPTIONAL.

6  CONCRETE PAD, OPTIONAL.

36" TYPE "K" WRAPPED HARD COPPER

ON THE OUTLET SIDE

MIN. 24" COVER

6

3
2

"
 
M

A
X

.

1
2

"
 
M

I
N

.

2" MAX

INLET IMMEDIATELY AFTER THE WATER METER

TYPE "K" HARD COPPER ON THE INLET SIDE

MIN. 24" COVER

PROTECTIVE

ENCLOSURE

(OPTIONAL)

5

METER

BOX

FINISHED

GRADE

CONCRETE PAD

(OPTIONAL)

BACKFLOW PREVENTION DEVICE SHALL BE INCLUDED IN THE CURRENT "LIST OF APPROVED BACKFLOW

PREVENTION ASSEMBLIES," FOUNDATION FOR CROSS-CONNECTION AND HYDRAULIC RESEARCH,

UNIVERSITY OF SOUTHERN CALIFORNIA, SCHOOL OF ENGINEERING.

IF NO METER EXISTS BEHIND THE ASSEMBLY, ADDITIONAL BALL VALVE SHALL BE INSTALLED AT THE INLET SIDE TO

ALLOW FOR ASSEMBLY REPLACEMENT.  BALL VALVE SHALL BE PER MCWD STD SPECIFICATION 15100 AND INSTALLED

AS CLOSE TO MCWD WATER MAIN AS POSSIBLE, OR ON THE PROPERTY LINE OF THE PARCEL.

5.  IN CERTAIN CASES, A PLUMBING PERMIT FROM YOUR LOCAL BUILDING

DEPARTMENT MAY BE REQUIRED, PLEASE VERIFY ACCORDINGLY.

6.  BACKFLOW ASSEMBLY MUST BE WITHIN 2" OF THE OUTSIDE OF METER BOX.
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GENERAL NOTES:

1. FIELD SURVEY AND MARK CORERS OF

ALL VAULTS / CONCRETE PADS. CONFIRM

WITH OWNER AND ENGINEER IN THE

FIELD THE FINAL LOCATION OF THE

STATIONS PRIOR TO INSTALLING

STATIONS OR ADJACENT FACILITIES.

2. CONTRACTOR SHALL FIELD VERIFY

LOCATION OF EXISTING TURNOUTS

PRIOR TO CONSTRUCTION.

3. CONTRACTOR SHALL FIELD LOCATE ALL

EXISTING UTILITIES ADJACENT TO THE

PROPOSED IMPROVEMENTS PRIOR TO

CONSTRUCTION IN ACCORDANCE WITH

SPECIFICATION SECTION 01350. THE

CONTRACTOR SHALL NOTIFY THE

OWNER AND ENGINEER OF ANY

CONFLICTS AND PROPOSE REVISED

LOCATIONS FOR IMPROVEMENTS FOR

APPROVAL.

4. ANTICIPATE LOCAL IRRIGATION SYSTEM

WILL NEED TO BE REMOVED/REPLACED.

5. ARBORISTS SHALL BE PRESENT FOR ALL

WORK NEAR TREES PER SPECIFICATION

SECTION 01562 IN AREAS WHERE THE

ARBORIST DETERMINES THAT TREE

ROOT EXCAVATION WILL DAMAGE

NEARBY TREES.
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THIS SHEET

1. CONSTRUCT PIPELINE WITH A MINIMUM 4'

OF COVER UNLESS SPECIFICALLY

CALLED OUT TO BE LESS THAN 4'.

2. DEFLECTIONS (CHANGES IN DIRECTION)

OF PVC PIPE SHALL BE ACHIEVED BY

BENDING ONE OR MORE PIPE BARRELS.

DO NOT EXCEED THE ALLOWABLE JOINT

OR PIPE BARREL DEFLECTION PER THE

SPECIFICATIONS.

3. CONTRACTOR SHALL COORDINATE WITH

DISTRICT TO DETERMINE FINAL

LOCATION OF ABOVE GROUND

APPURTENANCES PRIOR TO

INSTALLATION. LOCATION SHALL

INCLUDE CONSIDERATION FOR FUTURE

ROADWAY IMPROVEMENTS PROJECT.

Know what's below.
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12" GV PER MCWD

STD. DET. W-7

KEY NOTES:

FOR 12" POTABLE WATER PLAN AND PROFILES,

SEE DRAWINGS P28-P30.

APPROXIMATE TIE-IN LOCATION. EXISTING

PIPELINE IS APPROXIMATELY 4 FT DEEP.

CONTRACTOR TO POTHOLE TO VERIFY.

REMOVE EXISTING PIPE CAP AND CONNECT TO

THE EXISTING 30" RECYCLED WATER PIPELINE

PER DETAIL B/M08.
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KEY NOTES:

FOR 12" RECYCLED WATER PLAN AND

PROFILES, SEE DRAWINGS P10-P10C.

APPROXIMATE TIE-IN LOCATION. EXISTING

PIPELINE IS APPROXIMATELY 25 INCHES DEEP.

CONTRACTOR TO POTHOLE TO VERIFY.

CONNECT TO THE EXISTING 12" POTABLE

WATER PIPELINE PER DETAIL A/M08.
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GENERAL NOTES:

1. CONSTRUCT PIPELINE WITH A MINIMUM 4'

OF COVER UNLESS SPECIFICALLY

CALLED OUT TO BE LESS THAN 4'.

2. DEFLECTIONS (CHANGES IN DIRECTION)

OF PVC PIPE SHALL BE ACHIEVED BY

BENDING ONE OR MORE PIPE BARRELS.

DO NOT EXCEED THE ALLOWABLE JOINT

OR PIPE BARREL DEFLECTION PER THE

SPECIFICATIONS.

3. CONTRACTOR SHALL COORDINATE WITH

DISTRICT TO DETERMINE FINAL

LOCATION OF ABOVE GROUND

APPURTENANCES PRIOR TO

INSTALLATION. LOCATION SHALL

INCLUDE CONSIDERATION FOR FUTURE

ROADWAY IMPROVEMENTS PROJECT.

KEY NOTES:

FOR 12" RECYCLED WATER PLAN AND

PROFILES, SEE DRAWINGS P10-P10C.
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GENERAL NOTES:

1. CONSTRUCT PIPELINE WITH A MINIMUM 4'

OF COVER UNLESS SPECIFICALLY

CALLED OUT TO BE LESS THAN 4'.

2. DEFLECTIONS (CHANGES IN DIRECTION)

OF PVC PIPE SHALL BE ACHIEVED BY

BENDING ONE OR MORE PIPE BARRELS.

DO NOT EXCEED THE ALLOWABLE JOINT

OR PIPE BARREL DEFLECTION PER THE

SPECIFICATIONS.

3. CONTRACTOR SHALL COORDINATE WITH

DISTRICT TO DETERMINE FINAL

LOCATION OF ABOVE GROUND

APPURTENANCES PRIOR TO

INSTALLATION. LOCATION SHALL

INCLUDE CONSIDERATION FOR FUTURE

ROADWAY IMPROVEMENTS PROJECT.

KEY NOTES:

FOR 12" RECYCLED WATER PLAN AND

PROFILES, SEE DRAWINGS P10-P10C.

APPROXIMATE TIE-IN LOCATION. EXISTING

PIPELINE IS APPROXIMATELY 4 FEET DEEP.

CONTRACTOR TO POTHOLE TO VERIFY.

REMOVE EXISTING PIPELINE WITH A 12"

RESTRAINED TRANSITION COUPLING.
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