Sanitary Sewer Manhole Rehabilitation
0S-0350 / 0S5-2305 Document 00 91 01 Marina Coast Water District

DOCUMENT 00 90 01 - ADDENDUM NO. 1

PROJECT: Sanitary Sewer Manhole Rehabilitation Project
CIP NO.: 0S-0350 / 0S-2305
FROM: District Engineer

Marina Coast Water District

920 2" Avenue, Suite A

Marina, CA 93933

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into Contract
Documents. Insofar as the Specifications or Drawings or both are inconsistent, this Addendum
governs. Acknowledge receipt of the Addendum by inserting its number in Document 00 41 43 —
Bid Form. FAILURE TO DO SO WILL SUBJECT BID TO DISQUALIFICATION.

PART 1 - BIDDER INFORMATION ITEMS

A. The Engineer’s Estimate for the projects:
a. 0S-0350: $162,000
b. 0S-2305: $110,000

PART 2 - CHANGES TO PROJECT MANUAL (NONE)

PART 3 - CHANGES TO DRAWINGS (NONE)

PART 4 — QUESTIONS RECEIVED

Q1 What is the Engineer’s estimate?

Al The Engineer’s Estimate for the projects:
a. 0S-0350: $162,000
b. 0S-2305: $110,000

Q2 Could you please confirm the posting days for Good Faith requirements?

A2 The contractor, per the bid documents, would need to comply with Ordinance 53 which
requires that the contractor “strive” to hire 80% of the workers from a pool of local
workers. The number of days for posting would be one of the factors used in deciding
whether a good faith effort was made, but the actual number of days could vary
significantly depending upon the timing of the project. The contractor is also required to
keep records showing local hires. The contractor shall provide additional information with
bid documents if requesting an exception to the Local Hiring for Public Works document
00 45 28.
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Q3
A3

Q4
Al

Can you please send the plan holders list?
The plan holders list will be made available upon request after the RFP submission
deadline.

Can the bid date be extended?

A formal request for a bid extension may be submitted; however, approval will be subject
to the District's review of contractual obligations, funding deadlines, and procurement
policies. The District reserves the right to approve or deny the request based on these
considerations. The District is not going to allow extended bid opening date for these
projects due to its construction schedule and funding deadlines by the end of the fiscal
year.
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